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Public document to be completed by the Contracting Authority 
SUPPLY CONTRACT NOTICE
Supply of Furniture and various office equipment
Belgrade, Republic of Serbia

1. Publication reference

2015/S 193-348973   
2. Procedure

International Open procedure 
3. Programme

Upgrading of Judiciary Buildings
4. Financing

Credit line 

5. Contracting authority

· Ministry of Justice of Republic of Serbia
CONTRACT SPECIFICATIONS

6. Description of the contract 

In line with the Finance Contract (Upgrading of Judiciary Buildings) signed between Republic of Serbia and European Investement Bank, of which this contract is part, the subject of this contract is supply and delivery of furniture and various office equipment for the Ministry of Justice.
7. Number and titles of lots

No, one lot only.
TERMS OF PARTICIPATION

8. Eligibility and rules of origin 
Participation is open to all legal persons participating either individually or in a grouping (consortium) of tenderers which are established in any state. Participation is also open to international organisations. Participation of natural persons is directly governed by the specific instruments applicable to the programme under which the contract is financed.
9. Grounds for exclusion

Tenderers must submit a signed declaration, included in the Tender Form for a Supply Contract, to the effect that they are not in any of the situations listed in point 2.3.3 of the Practical Guide to contracts procedures for EU external actions.
10. Number of tenders

Tenderers may submit only one tender per lot. Tenders for parts of a lot will not be considered. Any tenderer may state in its tender that it would offer a discount in the event that its tender is accepted for more than one lot. Tenderers may not submit a tender for a variant solution in addition to their tender for the supplies required in the tender dossier.

11. Tender guarantee

Tenderers must provide a tender guarantee of 15,000.00 EUR when submitting their tender. This guarantee will be released to unsuccessful tenderers once the tender procedure has been completed and to the successful tenderer(s) upon signature of the contract by all parties. This guarantee will be called upon if the tenderer does not fulfil all obligations stated in its tender.

12. Performance guarantee

The successful tenderer will be asked to provide a performance guarantee of  10% of the amount of the contract at the signing of the contract. This guarantee must be provided together with the return of the countersigned contract no later than 30 days after the tenderer receives the contract signed by the Contracting Authority. If the selected tenderer fails to provide such a guarantee within this period, the contract will be void and a new contract may be drawn up and sent to the tenderer which has submitted the next cheapest compliant tender.
13. Information meeting and/or site visit

No information meeting is planned.
14. Tender validity

Tenders must remain valid for a period of 90 days after the deadline for submission of tenders.

15. Period of implementation of tasks
The period of implementation of tasks is 120 days from the Commencement date.


SELECTION AND AWARD CRITERIA

16. Selection criteria 
The following selection criteria will be applied to tenderers. In the case of tenders submitted by a consortium, these selection criteria will be applied to the consortium as a whole:

1)
Economic and financial capacity of tenderer (based on i.a. item 3 of the Tender Form for a Supply Contract). In case of tenderer being a public body, equivalent information should be provided.
· The average turnover of the tenderer within the period of the last 3 years (2012, 2013, 2014) up to the date of submitting the bid shall be equal to financial offer.
2) The professional capability of the tenderer (based on, inter alia, items 4 and 5 of the Bid Form for the Contract on the Procurement of Goods).

а) The tenderer shall provide evidence for themselves or the manufacturer (if the bidder is not the manufacturer)

а1) valid certificates: ISO 9001:2008 – quality management system, ISO 14001:2004 – environmental management system, OHSAS 18001:2008 – occupational health and safety management system

а2) having at their disposal production and storage space with a total surface area of 3,000m2

а3) having at their disposal a repair service within the territory of the Republic of Serbia

а4) having at their disposal a dryer for veneer and other materials and a separate room for varnishing,

а5) having at their disposal the following machinery and tools: vertical panel saw machine, a horizontal panel saw machine, an edge bander, a trimming machine for curved corners, a machine for cutting veneer, a veneer jointing machine (jointer), an automatic press for the pressing of veneer, a sewing machine,

The tenderer shall submit:

- copies of the certificates issued by the competent institutions or the equivalents of certificates, proving the relevant elements prescribed by criterion 2) a1) above

- copies of the real estate sheet and/or sales contract or lease contract, proving the relevant elements prescribed by criteria 2) a2), 2 a3) and 2) a4) above

- copies of the inventory list and/or sales contract, lease contract, leasing contract, proving the relevant elements prescribed by criterion 2) a5)

b) employs the following persons to be responsible for the execution of the contract and the quality of services provided: 1 graduate forestry engineer for wood processing, 1 graduate architectural engineer, 1 graduate interior and furniture designer, 15 carpenters, 3 upholsterers.

The tenderer shall submit:

- copies of evidence on registration for mandatory social insurance with a duration of no less than 1 year as of the date of expiry of the deadline for submitting the bid with themselves or the manufacturer (if the bidder is not the manufacturer) and faculty diplomas for the graduate forestry engineer for wood processing, the graduate architectural engineer and the graduate interior and furniture designer

3)
The technical capability of the tenderer (based on, inter alia, items 5 and 6 of the Bid Form for the Contract on the Procurement of Goods).

· the tenderer has delivered furniture (office tables, chairs and cabinets) in accordance with at least two contracts, each with a budget of at least EUR 250,000.00 in furniture, implemented during the following period: 2012, 2013, 2014 and 2015.
The Tenderer shall supply copies of the certificates of provisional or final acceptance issued by the Client/Employer/Contracting authority of the projects concerned and/or written letter of satisfaction from the Client/Employer/Contracting authority evidencing the essential elements required by the technical capacity criterion 3). above.

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other entities, regardless of the legal nature of the links which it has with them. Some examples of when it may not be considered appropriate by the Contracting Authority are when the tender rely in majority on the capacities of other entities or when they rely on key criteria. If the tender rely on other entities it must prove to the Contracting Authority that it will have at its disposal the resources necessary for performance of the contract, for example by producing an undertaking on the part of those entities to place those resources at its disposal. Such entities, for instance the parent company of the economic operator, must respect the same rules of eligibility and notably that of nationality, as the economic operator. Furthermore, the data for this third entity for the relevant selection criterion should be included in the tender in a separate document. Proof of the capacity will also have to be furnished when requested by the Contracting Authority. 

17. Award criteria

Price.
TENDERING

18. How to obtain the tender dossier

The tender dossier is available from the following Internet address of Ministry of Justice: http://www.mpravde.gov.rs . Tenders must be submitted using the standard Tender Form for a Supply Contract included in the tender dossier, whose format and instructions must be strictly observed.

Tenderers with questions regarding this tender should send them on English and Serbian language in writing to:
mladen.radic@projekti.mpravde.gov.rs
 (mentioning the publication reference shown in item 1) at least 21 days before the deadline for submission of tenders given in item 19. The Contracting Authority must reply to all tenderers' questions at least 11 days before the deadline for submission of tenders. Eventual clarifications or minor changes to the tender dossier shall be published at the latest 11 days before the submission deadline on the MoJ website at http://www.mpravde.gov.rs and/or sent to the invited tenderers simultaneously.
19. Deadline for submission of tenders

November 30, 2015, 10.00 hrs
Any tender received after this deadline will not be considered.

20. Tender opening session

November 30 2015, 11.00 hrs, Ministry of Justice of Republic of Serbia
21. Legal basis

Finance Contract (Upgrading of Judiciary Buildings) no 31.147 signed between Republic of Serbia and European Investment Bank.
	Supply of Furniture for Building in 15 Kataniceva street, Belgrade
	


Ministry of Justice intends to award a supply contract for Furniture for Building in 15 Kataniceva street in Belgrade, Republic of Serbia. The tender dossier is published on the Ministry of Justice website:  

http://www.mpravde.gov.rs 
The deadline for submission of tenders is November 30, 2015, 10:00 hrs. Possible additional information or clarifications/questions shall be published on the Ministry of Justice website:

http://www.mpravde.gov.rs 
A.
INSTRUCTIONS TO TENDERERS

PUBLICATION REF.: 2015/S 193-348973  By submitting a tender, tenderers fully and unreservedly accept the special and general conditions governing the contract as the sole basis of this tendering procedure, whatever their own conditions of sale may be, which they hereby waive. Tenderers are expected to examine carefully and comply with all instructions, forms, contract provisions and specifications contained in this tender dossier. Failure to submit a tender containing all the required information and documentation within the deadline specified will lead to the rejection of the tender. No account can be taken of any remarks in the tender relating to the tender dossier; remarks may result in the immediate rejection of the tender without further evaluation.

These Instructions set out the rules for the submission, selection and implementation of contracts financed under this call for tenders, in conformity with the Practical Guide to contract procedures for EU external actions (available on the Internet at:

http://ec.europa.eu/europeaid/work/procedures/index_en.htm).

Supplies to be provided

1.1
The subject of the contract is the supply, installation, assembly and delivery by the Contractor of the following goods:
	Ref.
	Item
	Quantity

	S1
	Working chair 
	19

	S2
	Working chair 
	63

	S3
	Working chair 
	139

	S4.1
	Working chair 
	333

	S4.2
	Working chair 
	36

	S4.3
	Working chair 
	42

	S5
	Working chair 
	3

	SP1.1
	Visitor chair 
	251

	SP1.2
	Visitor chair 
	280

	SP2
	Visitor chair 
	41

	SP3.1
	Visitor chair 
	3

	SP3.2
	Visitor chair 
	11

	SP3.3
	Visitor chair 
	2

	SP3.4
	Visitor chair 
	1

	SP4.1
	Visitor chair 
	9

	SP4.2
	Visitor chair 
	1

	SP4.3
	Visitor chair 
	1

	SP5.1
	Visitor chair 
	5

	SP5.2
	Visitor chair 
	5

	SP5.3
	Visitor chair 
	6

	SP6
	Visitor chair 
	48

	F1
	Armchair 
	14

	F2
	Armchair 
	16

	K1
	Bench
	10

	K2.1
	Bench
	2

	K2.2
	Bench
	15

	RS1.1
	Working table
	16

	RS1.2
	Working table
	3

	RS2
	Working table
	39

	RS3.1
	Working table
	1

	RS3.2
	Working table
	12

	RS4
	Working table
	123

	RS4*
	Working table
	115

	RS5
	Working table
	277

	RS6
	Working table
	14

	RS9
	Working table
	1

	RS10
	Working table
	20

	PS1.1
	Visitor table
	16

	PS1.2
	Visitor table
	7

	PS2
	Visitor table
	16

	PS3
	Visitor table
	2

	PS4
	Reception desk
	1

	PS5.1
	Visitor table
	6

	PS5.2
	Visitor table
	9

	NS1
	Visitor table
	7

	P2.1
	Open shelf cabinet
	5

	P2.2
	Open shelf cabinet
	47

	P2.3
	Open shelf cabinet
	61

	P2.4
	Open shelf cabinet
	25

	P2.5
	Open shelf cabinet
	8

	P2.6
	Open shelf cabinet
	5

	P2.7
	Open shelf cabinet
	157

	P2.8
	Open shelf cabinet
	101

	P2.9
	Open shelf cabinet
	15

	P3
	Open shelf cabinet
	61

	P4.1
	Open shelf cabinet
	25

	P5.1
	Open shelf cabinet
	132

	P5.2
	Open shelf cabinet
	5

	P5.3
	Open shelf cabinet
	21

	P6
	Open shelf cabinet
	12

	P7
	Open shelf cabinet
	19

	PL1.1
	Cabinet
	86

	PL1.2
	Cabinet
	157

	PL2.1
	Cabinet
	46

	PL2.2
	Cabinet
	180

	PL3
	Cabinet
	66

	PL4
	Wall cabinet
	51

	PL5.1
	Cabinet
	16

	PL5.2
	Cabinet
	6

	PL6.1
	Cabinet
	3

	PL6.2
	Cabinet
	10

	PL6.2*
	Cabinet
	10

	PL6.3
	Cabinet
	28

	PL7.1
	Cabinet
	281

	PL7.2
	Cabinet
	160

	PL7.3
	Cabinet
	145

	PL8
	Cabinet
	49

	PL9
	Cabinet
	2

	PL10
	Cabinet
	8

	SF1
	Weapons storage
	2

	SF2
	Weapons storage
	2

	SF3
	Key cabinet
	5

	CR
	Coat stand
	198

	WB
	Wastepaper basket
	624

	WB
	Waste basket
	23

	HL
	Hook ladder
	17

	ZZ1
	Wall protection
	860.5



at 15 Kataniceva street, 11000 Belgrade, Serbia DAP
, and the implementation period in days, in accordance with point 15 of the Contract notice.
1.2 
The supplies must comply fully with the technical specifications set out in the tender dossier (technical annex) and conform in all respects with the drawings, quantities, models, samples, measurements and other instructions.

1.3 
Tenderers are not authorised to tender for a variant solution in addition to the present tender. 



2
Timetable

	
	DATE
	TIME*

	Clarification meeting / site visit (if any)
	Not applicable
	Not applicable 

	Deadline for requesting clarifications from the Contracting Authority
	9th November 2015
	10:00 hrs

	Last date on which clarifications are issued by the Contracting Authority
	19th November  2015
	10:00 hrs

	Deadline for submission of tenders
	30th November  2015
	10:00 hrs

	Tender opening session
	30th November  2015
	11:00 hrs

	Notification of award to the successful tenderer
	21st December  2015(
	

	Signature of the contract
	20th January  2016( 
	


 * All times are in the time zone of the country of the Contracting Authority

( Provisional date

3
Participation

3.1
Tendering is open to all legal persons participating either individually or in a grouping (consortium) of tenderers which are established in any state. Tendering is also open to international organisations. Tendering by natural persons is directly governed by the specific instruments applicable to the programme under which the contract is financed.

3.2
These terms refer to all nationals of the above states and to all legal entities, companies or partnerships established in the above states. For the purposes of proving compliance with this rule, tenderers being legal persons, must present the documents required under that country’s law. In case of doubt, the Contracting Authority may ask the tenderer to provide evidence demonstrating actual compliance with the "establishment" criteria. For this purpose, legal person will have to demonstrate that their legal person is formed under the law of an eligible State and that its head office is within an eligible State. "Head office" must be understood as its central administration or principal place of business.
3.3
These rules apply to:

a) tenderers

b) members of a consortium

c) any subcontractors.

3.4
Natural persons, companies or undertakings falling into one of the situations set out in section 2.3.3 of the Practical Guide to contract procedures for EU external actions are excluded from participation in and the award of contracts. Tenderers must provide declarations that they are not in any of these exclusion situations. The declarations must cover all the members of a joint venture/consortium. Tenderers who make false declarations may also incur financial penalties and exclusion in accordance with section 2.3.4 of the Practical Guide.
The exclusion situations referred to above also apply to subcontractors. When requested by the Contracting Authority, tenderers/contractors must submit declarations from the intended subcontractors that they are not in any of the exclusion situations. In cases of doubt over declarations, the Contracting Authority will request documentary evidence that subcontractors are not in a situation that excludes them.

3.5
To be eligible to take part in this tender procedure, tenderers must prove to the satisfaction of the Contracting Authority that they comply with the necessary legal, technical and financial requirements and have the means to carry out the contract effectively.

3.6
Where tenders include subcontracting, it is recommended that the contractual arrangements between tenderers and their subcontractors include mediation, according to national and international practices, as a method of dispute resolution.

4
Origin

4.1
The materials, equipment and services to be supplied under the Contract and financed by the Bank may have their origin in any country subject to the restrictions specified in point 4.2, and all expenditures under the Contract will not contravene such restrictions.  At the Employer’s request, Bidders may be required to provide evidence of the origin of materials, equipment and services.
4.2
For further information please refer to EIB Guide to procurement for projects financed by the EIB, updated version of June 2011, 

Ref: http://www.eib.org/infocentre/publications/all/guide-to-procurement.htm  
5
Type of contract

unit-price. 

6
Currency

Tenders must be presented in EURO.

7
Lots

This tender procedure is not divided into lots.

8
Period of validity

8.1
Tenderers will be bound by their tenders for a period of 90 days from the deadline for the submission of tenders.

8.2
In exceptional cases and prior to the expiry of the original tender validity period, the Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such requests and the responses to them must be made in writing. Tenderers that agree to do so will not be permitted to modify their tenders and they are bound to extend the validity of their tender guarantees for the revised period of validity of the tender. If they refuse, without forfeiture of their tender guarantees, their participation in the tender procedure will be terminated.

8.3
The successful tenderer will be bound by its tender for a further period of 60 days. The further period is added to the validity period irrespective of the date of notification.
9
Language of tenders

9.1
Bidders shall submit bids in English with a translation in Serbian. The English version shall always govern in case of any discrepancies, except in BoQs, drawings and technical descriptions, in wchich case Serbian version shall prevail.

All correspondence exchange shall be in English and Serbian.

Language for translation of supporting documents and printed literature is English language provided they are accompanied by an accurate translation of the relevant passages in the Serbian language.
10
Submission of tenders

10.1
Tenders must be received before the deadline specified in 10.3. They must include all the documents specified in point 11 of these Instructions and be sent to the following address:
Ministry of Justice 

Nemanjina 22-26

11000 Belgrade, Republic of Serbia

If the tenders are hand delivered they should be delivered to the following address:

Ministry of Justice 

Nemanjina 22-26

11000 Belgrade, Republic of Serbia

07.30hrs – 15.00hrs

Tenders must comply with the following conditions:
10.2
All tenders must be submitted in one original, marked ‘original’, and two copies signed in the same way as the original and marked ‘copy’. 

10.3
All tenders must be received at Ministry of Justice, Nemanjina 22-26, 11000 Belgrade, Republic of Serbia before 30th November 2015, 10.00hrs, by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by the Contracting Authority reception desk personnel or its representative.

10.4
All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope bearing only:

a)
the above address;

b)
the reference code of this tender procedure i.e. 2015/S 193-348973 Procurement of  Furniture for Building in 15 Kataniceva street, Belgrade. 
c)
where applicable, the number of the lot(s) tendered for;

d)
the words ‘Not to be opened before the tender opening session’ in the language of the tender dossier and ”Ne otvarati pre sastanka za otvaranje ponuda”.
e)
the name of the tenderer.

The technical and financial offers must be placed together in a sealed envelope. The envelope should then be placed in another single sealed envelope/package, unless their volume requires a separate submission for each lot.
11
Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:

Part 1: Technical offer:

· a detailed description of the supplies tendered in conformity with the technical specifications, including any documentation required, including if applicable:

· An electronic version of the technical offer

The technical offer should be presented as per template (Annex II+III*, Contractor’s technical offer) adding separate sheets for details if necessary.

Part 2: Financial offer:

· A financial offer calculated on a DAP2 basis for the supplies tendered, including if applicable:

This financial offer should be presented as per template (Annex IV*, Budget breakdown), adding separate sheets for details if necessary.

· An electronic version of the financial offer 

Part 3: Documentation:

To be supplied using the templates attached*:

· The tender guarantee, for  15,000.00 EUR ;

· The ‘Tender Form for a Supply Contract’, duly completed, which includes the tenderer’s declaration, point 7, (from each member if a consortium):

· The details of the bank account into which payments should be made (financial identification form) 
· The legal entity file and the supporting documents. 

To be supplied in free-text format:

· A description of the warranty conditions, which must be in accordance with the conditions laid down in Article 32 of the General Conditions.
· A statement by the tenderer attesting the origin of the supplies tendered (or other proofs of origin).

· Duly authorised signature: an official document (statutes, power of attorney, notary statement, etc.) proving that the person who signs on behalf of the company/joint venture/consortium is duly authorised to do so.

Remarks:

Tenderers are requested to follow this order of presentation.

Annex* refers to templates attached to the tender dossier. These templates are also available on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm
12
Taxes and other charges

The applicable tax and customs arrangements are the following:

Exemption of taxes

In the line with Annex of Finance Contract (Upgrading of Judiciary Buildings) no 31.147 signed between Republic of Serbia and European Investment Bank.
13
Additional information before the deadline for submission of tenders

The tender dossier should be so clear that tenderers do not need to request additional information during the procedure. If the Contracting Authority, on its own initiative or in response to a request from a prospective tenderer, provides additional information on the tender dossier, it must send such information in writing to all other prospective tenderers at the same time.
Tenderers may submit questions in writing to the following address up to 21 days before the deadline for submission of tenders, specifying the publication reference and the contract title:

mladen.radic@projekti.mpravde.gov.rs
The Contracting Authority has no obligation to provide clarifications after this date.
Any clarification of the tender dossier will be published on the Ministry of Justice website at http://www.mpravde.gov.rs at the latest 11 days before the deadline for submission of tenders.

Any prospective tenderers seeking to arrange individual meetings with either the Contracting Authority and/or the European Commission during the tender period may be excluded from the tender procedure.
14 
Clarification meeting / site visit

14.1
No clarification meeting / site visit planned. Visits by individual prospective tenderers during the tender period cannot be organised. 

15
Alteration or withdrawal of tenders

15.1
Tenderers may alter or withdraw their tenders by written notification prior to the deadline for submission of tenders referred to in Article 10.1. No tender may be altered after this deadline. Withdrawals must be unconditional and will end all participation in the tender procedure.
15.2
Any such notification of alteration or withdrawal must be prepared and submitted in accordance with Article 10. The outer envelope must be marked ‘Alteration’ or ‘Withdrawal’ as appropriate.
15.3
No tender may be withdrawn in the interval between the deadline for submission of tenders referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender during this interval may result in forfeiture of the tender guarantee.
16
Costs of preparing tenders

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All such costs will be borne by the tenderer.

17
Ownership of tenders

The Contracting Authority retains ownership of all tenders received under this tender procedure. Consequently, tenderers have no right to have their tenders returned to them.

18
Joint venture or consortium

18.1
If a tenderer is a joint venture or consortium of two or more persons, the tender must be a single one with the object of securing a single contract, each person must sign the tender and will be jointly and severally liable for the tender and any contract. Those persons must designate one of their members to act as leader with authority to bind the joint venture or consortium. The composition of the joint venture or consortium must not be altered without the prior written consent of the Contracting Authority.
18.2
The tender may be signed by the representative of the joint venture or consortium only if it has been expressly so authorised in writing by the members of the joint venture or consortium, and the authorising contract, notarial act or deed must be submitted to the Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All signatures to the authorising instrument must be certified in accordance with the national laws and regulations of each party comprising the joint venture or consortium together with the powers of attorney establishing, in writing, that the signatories to the tender are empowered to enter into commitments on behalf of the members of the joint venture or consortium. Each member of such joint venture or consortium must provide the proof required under Article 3.5 as if it, itself, were the tenderer.
19 
Opening of tenders

19.1
The opening and examination of tenders is for the purpose of checking whether the tenders are complete, whether the requisite tender guarantees have been furnished, whether the required documents have been properly included and whether the tenders are generally in order.

19.2
The tenders will be opened in public session on 30th November 2015, 11.00hrs at Ministry of Justice, Nemanjina 22-26, 11000 Belgrade, Republic of Serbia by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.
19.3
At the tender opening, the tenderers’ names, the tender prices, any discount offered, written notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if required) and such other information as the Contracting Authority may consider appropriate may be announced.

19.4
After the public opening of the tenders, no information relating to the examination, clarification, evaluation and comparison of tenders, or recommendations concerning the award of the contract can be disclosed until after the contract has been awarded.

19.5
Any attempt by tenderers to influence the evaluation committee in the process of examination, clarification, evaluation and comparison of tenders, to obtain information on how the procedure is progressing or to influence the Contracting Authority in its decision concerning the award of the contract will result in the immediate rejection of their tenders.

19.6
All tenders received after the deadline for submission specified in the contract notice or these instructions will be kept by the Contracting Authority. The associated guarantees will be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late tenders will be rejected and will not be evaluated.
20
Evaluation of tenders

20.1
Examination of the administrative conformity of tenders

The aim at this stage is to check that tenders comply with the essential requirements of the tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and specifications in the tender dossier without substantially departing from or attaching restrictions to them.
Substantial departures or restrictions are those which affect the scope, quality or execution of the contract, differ widely from the terms of the tender dossier, limit the rights of the Contracting Authority or the tenderer’s obligations under the contract or distort competition for tenderers whose tenders do comply. Decisions to the effect that a tender is not administratively compliant must be duly justified in the evaluation minutes.
If a tender does not comply with the tender dossier, it will be rejected immediately and may not subsequently be made to comply by correcting it or withdrawing the departure or restriction.

20.2
Technical evaluation

After analysing the tenders deemed to comply in administrative terms, the evaluation committee will rule on the technical admissibility of each tender, classifying it as technically compliant or non-compliant.

The minimum qualifications required (see selection criteria in Contract notice point 16) are to be evaluated at the start of this stage.

Where contracts include after-sales service and/or training, the technical quality of such services will also be evaluated by using yes/no criteria as specified in the tender dossier.

20.3
In the interests of transparency and equal treatment and to facilitate the examination and evaluation of tenders, the evaluation committee may ask each tenderer individually for clarification of its tender including breakdowns of prices, within a reasonable time limit to be fixed by the evaluation committee. The request for clarification and the response must be in writing, but no change in the price or substance of the tender may be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification must not distort competition. Decisions to the effect that a tender is not technically compliant must be duly justified in the evaluation minutes.
20.4
Financial evaluation

a)
Tenders found to be technically compliant will be checked for any arithmetical errors in computation and summation. Errors will be corrected by the evaluation committee as follows:

-
where there is a discrepancy between amounts in figures and in words, the amount in words will be the amount taken into account;

-
except for lump-sum contracts, where there is a discrepancy between a unit price and the total amount derived from the multiplication of the unit price and the quantity, the unit price as quoted will be the price taken into account.

b)
Amounts corrected in this way will be binding on the tenderer. If the tenderer does not accept them, its tender will be rejected.

20.5
Variant solutions

Variant solutions will not be taken into consideration.

20.6
Award criteria

The sole award criterion will be the price. The contract will be awarded to the lowest compliant tender.
21
Signature of the contract and performance guarantee

21.1
The successful tenderer will be informed in writing that its tender has been accepted (notification of award). Before the Contracting Authority signs the contract with the successful tenderer, the successful tenderer must provide the documentary proof or statements required under the law of the country in which the company (or each of the companies in case of a consortium) is established, to show that it is not in any of the exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for EU external actions. This evidence or these documents or statements must carry a date not earlier than one year before the date of submission of the tender. In addition, a statement must be provided that the situations described in these documents have not changed since then.
21.2
The successful tenderer must also provide evidence of financial and economic standing and technical and professional capacity according to the selection criteria for this call for tenders specified in the contract notice, point 16. The documentary proofs required are listed in section 2.4.11 of the Practical Guide to contract procedures for EU external actions.
21.3
If the successful tenderer fails to provide the documentary proof or statement or the evidence of financial and economic standing and technical and professional capacity within 15 calendar days following the notification of award or if the successful tenderer is found to have provided false information, the award will be considered null and void. In such a case, the Contracting Authority may award the tender to the next lowest tenderer or cancel the tender procedure.

21.4 
The Contracting Authority reserves the right to vary quantities specified in the tender by +/- 100 % at the time of contracting and during the validity of the contract. The total value of the supplies may not, as a result of the variation rise or fall by more than 25 % of the original financial offer in the tender. The unit prices quoted in the tender shall be used.
21.5
Within 30 days of receipt of the contract signed by the Contracting Authority, the selected tenderer must sign and date the contract and return it, with the performance guarantee (if applicable), to the Contracting Authority. On signing the contract, the successful tenderer will become the Contractor and the contract will enter into force.
21.6
If it fails to sign and return the contract and any financial guarantee required within 30 days after receipt of notification, the Contracting Authority may consider the acceptance of the tender to be cancelled without prejudice to the Contracting Authority’s right to seize the guarantee, claim compensation or pursue any other remedy in respect of such failure, and the successful tenderer will have no claim whatsoever on the Contracting Authority.

21.7
The performance guarantee referred to in the General Conditions is not required. 
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Tender guarantee


The tender guarantee referred to in Article 11 above is set at 15,000.00 EUR and must be presented in the form specified in the annex to the tender dossier. It must remain valid for 45 days beyond the period of validity of the tender. Tender guarantees provided by tenderers who have not been selected will be returned together with the information letter that the tenderer has been unsuccessful. The tender guarantee of the successful tenderer will be released on signing of the contract, once the performance guarantee has been submitted.

23
Ethics clauses

23.1
Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competitors or influence the committee or the Contracting Authority during the process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of their candidacy or tender and may result in administrative penalties.

23.2
Without the Contracting Authority’s prior written authorisation, a Contractor and its staff or any other company with which the Contractor is associated or linked may not, even on an ancillary or subcontracting basis, supply other services, carry out works or supply equipment for the project. This prohibition also applies to any other projects that could, owing to the nature of the contract, give rise to a conflict of interest on the part of the Contractor.
23.3.
When submitting a tender, tenderers must declare that they are not affected by a conflict of interest and have no equivalent relation in that respect with other tenderers or parties involved in the project. Should such a situation arise during execution of the contract, the Contractor must immediately inform the Contracting Authority.

23.4
Contractors must at all times act impartially and as faithful advisers in accordance with the code of conduct of their profession. They will refrain from making public statements about the project or services without the Contracting Authority’s prior approval. They may not commit the Contracting Authority in any way without its prior written consent.
23.5
For the duration of the contracts Contractors and their staff must respect human rights and undertake not to offend the political, cultural and religious mores of the beneficiary state. In particular and in accordance with the legal basic act concerned, tenderers that have been awarded contracts must abide by core labour standards as defined in the relevant International Labour Organisation conventions (such as the Conventions on freedom of association and collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and compulsory labour; Abolition of child labour).

23.6
Contractors may accept no payment connected with the contracts other than that provided for therein. Contractors and their staff must not exercise any activity nor receive any advantage inconsistent with their obligations to the Contracting Authority.
23.7
Contractors and their staff are obliged to maintain professional secrecy for the entire duration of contracts and after their completion. All reports and documents drawn up or received by Contractors will be confidential.
23.8
The contract governs the Contracting Parties’ use of all reports and documents drawn up, received or presented by them during the implementation of the contract.

23.9
Contractors must refrain from any relationship likely to compromise their independence or that of their staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury, terminate the contract without further notice and without the Contractor having any claim to compensation.
23.10
The Commission reserves the right to suspend or cancel project financing if corrupt practices of any kind are discovered at any stage of the award process and if the Contracting Authority fails to take all appropriate measures to remedy the situation. For the purposes of this provision, ‘corrupt practices’ are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for performing or refraining from any act relating to the award of a contract or implementation of a contract already concluded with the Contracting Authority.
23.11
All tenders will be rejected or contracts terminated if it emerges that the award or implementation of a contract has given rise to unusual commercial expenses. Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly concluded contract referring to the main contract, commissions not paid in return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or commissions paid to a company which has any appearance of being a front company.

23.12
The Contractor undertakes to supply the Commission on request with all supporting documents relating to the conditions of the contract’s execution. The Commission may carry out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual commercial expenses.
23.13
Contractors found to have paid unusual commercial expenses on projects funded by the EU are liable, depending on the seriousness of the facts observed, to have their contracts terminated or to be permanently excluded from receiving EU funds.

23.14
The Contracting Authority reserves the right to suspend or cancel the procedure, if the award procedure proves to have been subject to substantial errors, irregularities or fraud. Where such substantial errors, irregularities or fraud are discovered after the award of the Contract, the Contracting Authority may refrain from concluding the Contract.
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Cancellation of the tender procedure

If a tender procedure is cancelled, tenderers will be notified by the Contracting Authority. If the tender procedure is cancelled before the tender opening session the sealed envelopes will be returned, unopened, to the tenderers.
Cancellation may occur where:

· the tender procedure has been unsuccessful, namely where no qualitatively or financially worthwhile tender has been received or there has been no valid response at all;

· the economic or technical parameters of the project have changed fundamentally;

· exceptional circumstances or force majeure render normal implementation of the project impossible;

· all technically compliant tenders exceed the financial resources available;

· there have been irregularities in the procedure, in particular where these have prevented fair competition;

· the award is not in compliance with sound financial management, i.e. does not respect the principles of economy, efficiency and effectiveness (e.g. the price proposed by the tenderer to whom the contract is to be awarded is objectively disproportionate with regard to the price of the market.
In no event will the Contracting Authority be liable for any damages whatsoever including, without limitation, damages for loss of profits, in any way connected with the cancellation of a tender procedure even if the Contracting Authority has been advised of the possibility of damages. The publication of a contract notice does not commit the Contracting Authority to implement the programme or project announced.

25
Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award process may file a complaint. See section 2.4.15 of the Practical Guide: “Where the European Commission is not the contracting authority, the action shall be launched in accordance with the conditions and deadlines fixed by the national legislation of the contracting authority.”
B.
DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES
DRAFT CONTRACT

CONTRACT FOR PROCUREMENT OF FURNITURE FOR BUILDING IN 15 KATANICEVA STREET, BELGRADE 

401-00-01499/2015-18
financed from EIB loan
Ministry of Justice

Nemanjina 22-26

11000 Belgrade, Republic of Serbia

 ("The Contracting Authority"),

of the one part,

and

<Full official name of Contractor> 

[Legal status/title]

[Official registration number]

[Full official address]

[VAT number]
, (“the Contractor”)

of the other part,

have agreed as follows:

PROCUREMENT OF FURNITURE FOR BUILDING IN 15 KATANICEVA STREET, BELGRADE
Identification number 2015/S 193-348973  
Article 1
Subject
1.1
The subject of the contract shall be the supply, installation, assembly and delivery of the following supplies:

	Ref.
	Item
	Quantity

	S1
	Working chair 
	19

	S2
	Working chair 
	63

	S3
	Working chair 
	139

	S4.1
	Working chair 
	333

	S4.2
	Working chair 
	36

	S4.3
	Working chair 
	42

	S5
	Working chair 
	3

	SP1.1
	Visitor chair 
	251

	SP1.2
	Visitor chair 
	280

	SP2
	Visitor chair 
	41

	SP3.1
	Visitor chair 
	3

	SP3.2
	Visitor chair 
	11

	SP3.3
	Visitor chair 
	2

	SP3.4
	Visitor chair 
	1

	SP4.1
	Visitor chair 
	9

	SP4.2
	Visitor chair 
	1

	SP4.3
	Visitor chair 
	1

	SP5.1
	Visitor chair 
	5

	SP5.2
	Visitor chair 
	5

	SP5.3
	Visitor chair 
	6

	SP6
	Visitor chair 
	48

	F1
	Armchair 
	14

	F2
	Armchair 
	16

	K1
	Bench
	10

	K2.1
	Bench
	2

	K2.2
	Bench
	15

	RS1.1
	Working table
	16

	RS1.2
	Working table
	3

	RS2
	Working table
	39

	RS3.1
	Working table
	1

	RS3.2
	Working table
	12

	RS4
	Working table
	123

	RS4*
	Working table
	115

	RS5
	Working table
	277

	RS6
	Working table
	14

	RS9
	Working table
	1

	RS10
	Working table
	20

	PS1.1
	Visitor table
	16

	PS1.2
	Visitor table
	7

	PS2
	Visitor table
	16

	PS3
	Visitor table
	2

	PS4
	Reception desk
	1

	PS5.1
	Visitor table
	6

	PS5.2
	Visitor table
	9

	NS1
	Visitor table
	7

	P2.1
	Open shelf cabinet
	5

	P2.2
	Open shelf cabinet
	47

	P2.3
	Open shelf cabinet
	61

	P2.4
	Open shelf cabinet
	25

	P2.5
	Open shelf cabinet
	8

	P2.6
	Open shelf cabinet
	5

	P2.7
	Open shelf cabinet
	157

	P2.8
	Open shelf cabinet
	101

	P2.9
	Open shelf cabinet
	15

	P3
	Open shelf cabinet
	61

	P4.1
	Open shelf cabinet
	25

	P5.1
	Open shelf cabinet
	132

	P5.2
	Open shelf cabinet
	5

	P5.3
	Open shelf cabinet
	21

	P6
	Open shelf cabinet
	12

	P7
	Open shelf cabinet
	19

	PL1.1
	Cabinet
	86

	PL1.2
	Cabinet
	157

	PL2.1
	Cabinet
	46

	PL2.2
	Cabinet
	180

	PL3
	Cabinet
	66

	PL4
	Wall cabinet
	51

	PL5.1
	Cabinet
	16

	PL5.2
	Cabinet
	6

	PL6.1
	Cabinet
	3

	PL6.2
	Cabinet
	10

	PL6.2*
	Cabinet
	10

	PL6.3
	Cabinet
	28

	PL7.1
	Cabinet
	281

	PL7.2
	Cabinet
	160

	PL7.3
	Cabinet
	145

	PL8
	Cabinet
	49

	PL9
	Cabinet
	2

	PL10
	Cabinet
	8

	SF1
	Weapons storage
	2

	SF2
	Weapons storage
	2

	SF3
	Key cabinet
	5

	CR
	Coat stand
	198

	WB
	Wastepaper basket
	624

	WB
	Waste basket
	23

	HL
	Hook ladder
	17

	ZZ1
	Wall protection
	860.5


The place of acceptance of the supplies shall be Kataniceva street 15, 11000 Belgrade, Republic of  Serbia.

Deliveries shall ONLY take place following “purchase orders” to be issued by the Contracting Authority during the duration of this contract. Time delivery of Furniture and various office equipment shall be onehundredtwenty (120) calendar days from signing the contract. Upon verification of the Furniture and various office equipment conformity with specification, Contracting Authority shall issue provisional acceptance certificate. The Incoterm applicable shall be DAP
. The implementation period of tasks shall run from the date of the signature by both parties.

Article 2
Origin

The rules of origin of the goods are defined in Article 10 of the Special Conditions.  

A certificate of origin for the goods must be provided by the Contractor at the latest when it requests provisional acceptance of the goods. Failure to comply with this condition may result in the termination of the contract.
Article 3
Price

3.1
The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). The total maximum contract price shall be euros.

3.2 
Payments shall be made in accordance with the General and/or Special Conditions (Articles 26 to 28).

Article 4
Order of precedence of contract documents

The contract is made up of the following documents, in order of precedence:

· the contract agreement;

· the Special Conditions

· the General Conditions (Annex I);

· the Technical Specifications (Annex II [including clarifications before the deadline for submission of tenders and minutes from the information meeting/site visit];

· the Technical Offer (Annex III [including clarifications from the tenderer provided during tender evaluation];

· the budget breakdown (Annex IV);

· Graphical appendix (Annex V));

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of ambiguity or divergence, they shall prevail in the order in which they appear above. 

Done in English in three originals, two originals being for the Contracting Authority, and one original being for the Contractor and in Serbian in three originals, two originals being for the Contracting Authority, and one original being for the Contractor.
	For the Contractor
	For the Contracting Authority

	Name:
	
	Name: Nikola Selaković
	

	Title:
	
	Title:Minister
	

	Signature:
	
	Signature:
	

	Date:
	
	Date:
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PRELIMINARY PROVISIONS

Article 1 – Definitions

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be

taken into consideration in the interpretation of the contract.

1.2. Where the context so permits, words in the singular shall be deemed to include the plural

and vice versa, and words in the masculine shall be deemed to include the feminine and

vice versa.

1.3. Words designating persons or parties shall include firms and companies and any

organisation having legal capacity.

1.4. The definitions of the terms used throughout this General Conditions are laid down in the

"Glossary of terms", annex A1 to the Practical Guide to contract procedures for EU

external actions, which forms an integral part of the contract.

Article 2 - Language of the Contract

2.1. The language of the contract and of all communications between the Contractor

Contracting Authority and Project Manager or their representatives shall be as stated in the

Special Conditions.

Article 3 - Order of precedence of Contract documents

3.1. The order of precedence of the contract documents shall be stated in the contract.

Article 4 – Communications

4.1. Unless otherwise specified in the Special Conditions, any written communication relating

to this Contract between the Contracting Authority or the Project Manager, and the

Contractor shall state the contract title and identification number, and shall be sent by post,

cable, telex, facsimile transmission, e-mail or personal delivery, to the appropriate

addresses designated by the parties for that purpose in the Special Conditions.

4.2. If the sender requires evidence of receipt, it shall state such requirement in its

communication and shall demand such evidence of receipt whenever there is a deadline for

the receipt of the communication. In any event, the sender shall take all the necessary

measures to ensure timely receipt of its communication.

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval,

certificate or decision, unless otherwise specified such notice, consent, approval, certificate

or decision shall be in writing and the words "notify", "consent", "certify", "approve" or

"decide" shall be construed accordingly. Any such consent, approval, certificate or decision

shall not unreasonably be withheld or delayed.

4.4. Any oral instructions or orders shall be confirmed in writing.

Article 5 – Assignment

5.1. An assignment shall be valid only if it is a written agreement by which the contractor

transfers its Contract or part thereof to a third party.

5.2. The Contractor shall not, without the prior consent of the Contracting Authority, assign the

contract or any part thereof, or any benefit or interest thereunder, except in the following

cases:

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due

under the Contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief

against any other person liable in cases where the insurers have discharged the

Contractor's loss or liability.

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority

shall not relieve the Contractor of its obligations for the part of the contract already

performed or the part not assigned.

5.4. If the Contractor has assigned the contract without authorisation, the Contracting Authority

may, without formal notice thereof, apply as of right the sanction for breach of contract

provided for in Articles 35 and 36.
5.5. Assignees shall satisfy the eligibility criteria applicable for the award of the contract and

they shall not fall under the exclusion criteria described in the tender dossier.

Article 6 – Subcontracting

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor

entrusts performance of a part of the contract to a third party.

6.2. The Contractor shall request to the Contracting Authority the authorisation to subcontract.

The request must indicate the elements of the contract to be subcontracted and the identity

of the subcontractors. The Contracting Authority shall notify the Contractor of its decision

within 30 days of receipt of the request, stating reasons should it withhold such

authorisation.

6.3. Subcontractors shall satisfy the eligibility criteria applicable for the award of the contract

and shall not fall under the exclusion criteria described in the tender dossier.

6.4. No subcontract creates contractual relations between any subcontractor and the Contracting

Authority.

6.5. The Contractor shall be responsible for the acts, defaults and negligence of its

subcontractors and their agents or employees, as if they were the acts, defaults or

negligence of the Contractor, its agents or employees. The approval by the Contracting

Authority of the subcontracting of any part of the contract or of the subcontractor to

perform any part of the tasks shall not relieve the Contractor of any of its obligations under

the contract.

6.6. If a subcontractor has undertaken any continuing obligation extending for a period

exceeding that of the warranty period under the contract towards the Contractor in respect

of the supplies provided by the subcontractor, the Contractor must, at any time after the

expiration of the warranty period, transfer immediately to the Contracting Authority, at the

Contracting Authority's request and cost, the benefit of such obligation for the unexpired

duration thereof.

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority

may, without formal notice thereof, apply as of right the sanction for breach of contract

provided for in Articles 35 and 36.
6.8. If a subcontractor is found by the Contracting Authority or the Project Manager to be

incompetent in discharging its duties, the Contracting Authority or the Project Manager

may request the Contractor forthwith, either to provide a subcontractor with qualifications

and experience acceptable to the Contracting Authority as a replacement, or to resume the

implementation of the tasks itself.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 7 - Supply of documents

7.1. Save where otherwise provided in the Special Conditions, within 30 days of the signing of

the Contract, the Contracting Authority shall provide the Contractor, free of charge, with a

copy of the drawings prepared for the implementation of the tasks and a copy of the

specifications and other Contract documents. The Contractor may purchase additional

copies of these drawings, specifications and other documents, in so far as they are

available. Upon final acceptance, the Contractor shall return to the Contracting Authority

all drawings, specifications and other Contract documents.

7.2. The Contracting Authority shall co-operate with the Contractor to provide information that

the latter may reasonably request in order to perform the contract.

7.3. The Contracting Authority shall notify the Contractor of the name and address of the

Project Manager.

7.4. Unless it is necessary for the purposes of the Contract, the drawings, specifications and

other documents provided by the Contracting Authority shall not be used or communicated

to a third party by the Contractor without the prior consent of the Contracting Authority.

7.5. The Project Manager shall have authority to issue to the Contractor administrative orders

incorporating such supplementary documents and instructions as are necessary for the

proper execution of the contract and the remedying of any defects therein.

7.6. The Special Conditions must indicate the procedure used, if necessary, by the Contracting

Authority and the Project Manager to approve drawings and other documents provided by

the Contractor.

Article 8 - Assistance with local regulations

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies

of laws, regulations and information on local customs, orders or bye-laws of the country

where the supplies are to be delivered which may affect the Contractor in the performance

of its obligations under the contract. The Contracting Authority may provide the assistance

requested to the Contractor at the Contractor's cost.

8.2. The Contractor shall duly notify the Contracting Authority of details of the supplies so that

the Contracting Authority can obtain the requisite permits or import licences.

8.3. The Contracting Authority will undertake to obtain, in accordance with the Special

Conditions, the requisite permits or import licences within a reasonable period, taking

account of the implementation dates for the tasks.

8.4. Subject to the provisions of the laws and regulations on foreign labour of the country in

which the supplies are to be delivered, the Contracting Authority provides reasonable

assistance to the Contractor, at its request, for its application for any visas and permits

required by the law of the Country in which the supplies are to be delivered, including

work and residence permits, for the personnel whose services the Contractor and the

Contracting Authority consider necessary, as well as residence permits for their families.

OBLIGATIONS OF THE CONTRACTOR

Article 9 - General Obligations

9.1. The Contractor shall execute the contract with due care, efficiency and diligence in

accordance with the best professional practice.

9.2. The Contractor shall, in accordance with the provisions of the Contract, design,

manufacture, deliver to site, erect, test and commission the supplies and carry out any other

work including the remedying of any defects in the supplies. The Contractor shall also

provide all necessary equipment, supervision, labour and facilities required for the

implementation of the tasks.

9.3. The Contractor shall comply with administrative orders given by the Project Manager.

Where the Contractor considers that the requirement of an administrative order goes

beyond the scope of the Contract, it shall, give notice with reasons to the Project Manager.

If the Contractor fails to notify within 30 days period after receipt thereof, he shall be

barred from so doing. Execution of the administrative order shall not be suspended because

of this notice.

9.4. The Contractor shall supply, without delay, any information and documents to the

Contracting Authority and the European Commission upon request, regarding the

conditions in which the contract is being executed.

9.5. The Contractor shall respect and abide by all laws and regulations in force in the country

where the supplies are to be delivered and shall ensure that its personnel, their dependants,

and its local employees also respect and abide by all such laws and regulations. The

Contractor shall indemnify the Contracting Authority against any claims and proceedings

arising from any infringement by the Contractor, its employees and their dependants of

such laws and regulations.

9.6. Should any unforeseen event, action or omission directly or indirectly hamper performance

of the Contract, either partially or totally, the Contractor shall immediately and at its own

initiative record it and report it to the Contracting Authority. The report shall include a

description of the problem and an indication of the date on which it started and of the

remedial action taken by the Contractor to ensure full compliance with its obligations under

the contract. In such event the Contractor shall give priority to solving the problem rather

than determining liability.

9.7. Subject to Article 9.9, the Contractor undertakes to treat in the strictest confidence and not

make use of or divulge to third parties any information or documents which are linked to

the performance of the contract without the prior consent of the Contracting Authority. The

Contractor shall continue to be bound by this undertaking after completion of the tasks and

shall obtain from each member of its staff the same undertaking. However, use of the

contract’s reference for marketing or tendering purposes does not require prior approval of

the Contracting Authority, except where the Contracting Authority declares the contract to

be confidential.

9.8. If the Contractor is a joint venture or a consortium of two or more persons, all such persons

shall be jointly and severally bound to fulfil the terms of the contract. The person

designated by the consortium to act on its behalf for the purposes of the contract shall have

the authority to bind the consortium and is the sole interlocutor for all contractual and

financial aspects. The composition or the constitution of the joint venture or consortium

shall not be altered without the prior consent of the Contracting Authority. Any alteration

of the composition of the consortium without the prior consent of the Contracting

Authority may result in the termination of the contract.

9.9. Save where the European Commission requests or agrees otherwise, the Contractor shall

take the necessary measures to ensure that the financial contribution of the EU is given

adequate publicity. These measures shall comply with the rules in the Communication and

Visibility Manual for EU External Actions published by the European Commission.

9.10. Any records shall be kept for a 7-year period after the final payment made under the

contract. In case of failure to maintain such records the Contracting Authority may, without

formal notice thereof, apply as of right the sanction for breach of contract provided for in

Articles 35 and 36.
Article 9a - Code of Conduct

9a.1 The Contractor shall at all times act impartially and as a faithful adviser in accordance with

the code of conduct of its profession. It shall refrain from making public statements about

the project without the prior approval of the Contracting Authority. It shall not commit the

Contracting Authority in any way without its prior consent and shall, where appropriate,

make this obligation clear to third parties.

9a.2 The Contractor and its staff shall respect human rights and undertake not to offend the

political, cultural and religious practices prevailing in the country where the supplies have

to be delivered.

9a.3 The Contractor shall respect internationally agreed core labour standards, e.g. the ILO core

labour standards, conventions on freedom of association and collective bargaining,

elimination of forced and compulsory labour, elimination of discrimination in respect of

employment and occupation, and the abolition of child labour.

9.a.4 The Contractor or any of its subcontractors, agents or personnel shall not abuse of its

entrusted power for private gain. The Contractor or any of its subcontractors, agents or

personnel shall not receive or agree to receive from any person or offer or agree to give to

any person or procure for any person, gift, gratuity, commission or consideration of any

kind as an inducement or reward for performing or refraining from any act relating to the

performance of the contract or for showing favour or disfavour to any person in relation to

the contract. The Contractor shall comply with all applicable laws and regulations and

codes relating to anti-bribery and anti-corruption.

9.a.5 The payments to the Contractor under the contract shall constitute the only income or

benefit it may derive in connection with the contract. The Contractor and its staff must not

exercise any activity or receive any advantage inconsistent with their obligations under the

contract.

9a.6 The execution of the contract shall not give rise to unusual commercial expenses. Unusual

commercial expenses are commissions not mentioned in the contract or not stemming from

a properly concluded contract referring to the Contract, commissions not paid in return for

any actual and legitimate service, commissions remitted to a tax haven, commissions paid

to a recipient who is not clearly identified or commission paid to a company which has

every appearance of being a front company. The Contracting Authority may carry out

documentary or on-the-spot checks it deems necessary to find evidence in case of

suspected unusual commercial expenses.

Article 9b Conflict of Interest

9.b.1 The Contractor shall take all necessary measures to prevent or end any situation that could

compromise the impartial and objective performance of the contract. Such conflict of

interests could arise in particular as a result of economic interest, political or national

affinity, family or emotional ties, or any other relevant connection or shared interest. Any

conflict of interests which may arise during performance of the contract shall be notified to

the Contracting Authority without delay. In the event of such conflict, the Contractor shall

immediately take all necessary steps to resolve it.

9.b.2 The Contracting Authority reserves the right to verify that such measures are adequate and

may require additional measures to be taken if necessary. The Contractor shall ensure that

its staff, including its management, is not placed in a situation which could give rise to

conflict of interests. Without prejudice to its obligation under the Contract, the Contractor

shall replace, immediately and without compensation from the Contracting Authority, any

member of its staff exposed to such a situation.

9.b.3 The Contractor shall refrain from any contact which would compromise its independence

or that of its personnel.

9.b.4 The Contractor shall limit its role in connection with the project to the provision of the

supplies described in the contract.

9.b.5 The Contractor and anyone working under its authority or control in the performance of the

contract or on any other activity shall be excluded from access to other EU budget/EDF

funds available under the same project. However, the Contractor may participate after

approval of the Contracting Authority if the Contractor is able to prove that its involvement

in previous stages of the project does not constitute unfair competition.

Article 10 – Origin

10.1. All goods shall have their origin in any eligible source country as defined in the

instructions to tenderers and the Special Conditions.

10.2. The Contractor must certify that the goods tendered comply with this requirement,

specifying their countries of origin. It may be required to provide more detailed

information in this respect.

10.3. The Contractor shall present an official certificate of origin on provisional acceptance.

Failure to comply with this obligation shall lead, after formal notice, to termination of the

contract.

Article 11 - Performance guarantee

11.1. Unless otherwise specified in the Special Conditions, the Contractor shall, together with the

return of the countersigned Contract, furnish to the Contracting Authority with a guarantee

for the full and proper execution of the contract. The amount of the guarantee shall be as

specified in the Special Conditions. It shall be in the range of 5 and 10% of the amount of

the contract price, including any amounts stipulated in addenda to the contract.

11.2. The performance guarantee shall be held against payment to the Contracting Authority for

any loss resulting from the Contractor's failure to perform its contractual obligations under

the contract.

11.3. The performance guarantee shall be in the format provided for in the contract and may be

provided in the form of a bank guarantee, a banker's draft, a certified cheque, a bond

provided by an insurance and/or bonding company, an irrevocable letter of credit or a cash

deposit made with the Contracting Authority. If the performance guarantee is to be

provided in the form of a bank guarantee, a banker's draft, a certified cheque or a bond, it

shall be issued by a bank or bonding and/or insurance company approved by the

Contracting Authority.

11.4. The performance guarantee shall be denominated in the currency in which the contract is

payable. No payments shall be made in favour of the Contractor prior to the provision of

the guarantee. The guarantee shall continue to remain valid until the contract has been fully

and properly performed.

11.5. During the execution of the Contract, if the natural or legal person providing the guarantee

is not able to abide by its commitments, the guarantee shall cease to be valid. The

Contracting Authority shall give formal notice to the Contractor to provide a new guarantee

on the same terms as the previous one. Should the Contractor fail to provide a new

guarantee, the Contracting Authority may terminate the contract.

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which

the guarantor is liable under the guarantee due to the Contractor's default under the

Contract, in accordance with the terms of the guarantee and up to the value thereof. The

guarantor shall, without delay, pay those sums upon demand from the Contracting

Authority and may not raise any objection for any reason whatsoever. Prior to making any

claim under the performance guarantee, the Contracting Authority shall notify the

Contractor stating the nature of the default in respect of which the claim is to be made.

11.7. Unless the Special Conditions provide otherwise, the performance guarantee shall be

released within 45 days of the issuing of the signed final acceptance certificate for its total

amount except for amounts which are the subject of amicable settlement, arbitration or

litigation.

Article 12 – Insurance

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of

this insurance policy may be specified in the Special Conditions, which may also specify

other types of insurance to be taken out by the Contractor.

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor

shall bear sole liability for, and indemnify the Contracting Authority and the Project

Manager against, any claims for damage to property or personal injuries arising from the

execution of the contract by the Contractor, its subcontractors and their employees.

Article 13 - Programme of implementation of the tasks

13.1. If the Special Conditions so require, the Contractor shall submit a programme of

implementation of the tasks for the approval of the Project Manager. The programme shall

contain at least the following:

a) the order in which the Contractor proposes to perform the contract including design,

manufacture, delivery to place of receipt, installation, testing and commissioning;

b) the time limits within which submission and approval of the drawings are required;

c) a general description of the methods which the Contractor proposes to adopt for

executing the Contract; and

d) such further details and information as the Project Manager may reasonably require.

13.2. The Special Conditions shall specify the time limit within which the programme of

implementation of the tasks must be submitted to the Project Manager for approval. They

may set time limits within which the Contractor must submit all or part of the detailed

drawings, documents and items. They shall also state the deadline for the Project Manager's

approval or acceptance of the programme of implementation, detailed drawings, documents

and items.

13.3. The approval of the programme by the Project Manager shall not relieve the Contractor of

any of its obligations under the contract.

13.4. No material alteration to the programme shall be made without the approval of the Project

Manager. If, however, the progress of the implementation of the tasks does not conform to

the programme, the Project Manager may instruct the Contractor to submit a revised

programme in accordance with the procedure laid down in Article 13.
Article 14 - Contractor's drawings

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for

approval:

a) the drawings, documents, samples and/or models, according to the time limits and

procedures laid down in the Special Conditions or in the programme of implementation

of the tasks;

b) such drawings as the Project Manager may reasonably require for the implementation of

the tasks.

14.2. If the Project Manager fails to notify its decision of approval referred to in Article 14.1

within the time limits referred to in the contract or the approved programme of

implementation of the tasks, such drawings, documents, samples or models shall be

deemed to be approved at the end of the time limits specified. If no time limit is specified,

they shall be deemed to be approved 30 days after receipt.

14.3. Approved drawings, documents, samples and models shall be signed or otherwise

identified by the Project Manager and shall not be departed from except as otherwise

instructed by the Project Manager. Any Contractor's drawings, documents, samples or

models which the Project Manager refuses to approve shall be modified to meet the

requirements of the Project Manager and resubmitted by the Contractor for approval.

Within 15 days of being notified of the Project Manager's remarks, the Contractor shall

make the requisite corrections, adjustments etc. to the documents, drawings etc. The

corrected or adjusted documents, drawings etc. shall be resubmitted for the Project

Manager's approval under the same procedure.

14.4. The Contractor shall supply additional copies of approved drawings in the form and

numbers stated in the contract or in subsequent administrative orders.

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall

not relieve the Contractor from any of its obligations under the contract.

14.6. The Project Manager shall have the right at all reasonable times to inspect all drawings,

documents, samples or models relating to the contract at the Contractor's premises.

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and

maintenance manuals together with drawings, which shall be in such detail as will enable

the Contracting Authority to operate, maintain, adjust and repair all parts of the supplies.

Unless otherwise stated in the Special Conditions, the manuals and drawings shall be in the

language of the contract and in such forms and numbers as stated in the contract. The

supplies shall not be considered completed for the purpose of provisional acceptance until

such manuals and drawings have been supplied to the Contracting Authority.

Article 15 - Sufficiency of tender prices

15.1. Subject to any additional provisions which may be laid down in the Special Conditions, the

Contractor shall be deemed to have satisfied itself before submitting its tender as to the

correctness and sufficiency of the tender and to have taken account of all that is required

for the full and proper implementation of the tasks and to have included in its rates and

prices all costs related to the supplies, in particular:

a) the costs of transport;

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking,

checking, insurance and other administrative costs in connection with the supplies. The

packaging shall be the property of the Contracting Authority unless otherwise provided

in the Special Conditions;

c) the cost of documents relating to the supplies where such documents are required by the

Contracting Authority;

d) execution and supervision of on-site assembly and/or commissioning of the delivered

supplies;

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies;

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered

supplies, as specified in the Contract;

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in

the Contract, with the stipulation that this service shall not release the Contractor from

any warranty obligations under the Contract;

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or

elsewhere as specified in the contract.

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own

calculations, operations and estimates, it shall carry out without additional charge any work

that is the subject of any item whatsoever in its tender for which it neither indicates a unit

price nor a lump sum.

Article 16 - Tax and customs arrangements

16.1. Except if the Special Conditions so require, the terms of delivery of the goods shall be

DDP (Delivered Duty Paid) – Incoterms 2010, International Chamber of Commerce.

Article 17 - Patents and licences

17.1. Save where otherwise provided in the Special Conditions, the Contractor shall indemnify

and hold the Contracting Authority harmless for all damages and cost incurred due to any

claim brought by any third party including creators and intermediaries for alleged or actual

violations of intellectual, industrial or other property rights of any kind whatsoever based

on the Contracting Authority's use as specified in the contract of patents, licenses,

drawings, designs, models, or brand or trademarks, except where such infringement results

from compliance with the design or specification provided by the Contracting Authority.

IMPLEMENTATION OF THE TASKS AND DELAYS

Article 18 - Commencement order

18.1. Subject to the Special Conditions, the Contracting Authority shall fix the date on which

implementation of the tasks is to commence and advise the Contractor thereof either in the

notification of award of the contract or by administrative order.

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later

than 90 days following notification of award of contract. Unless this delay results from the

Contractor default, after that date the Contractor shall be entitled not to implement the

contract and to obtain its termination and/or compensation for the damage it has suffered.

The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of

the 90-day period.

Article 19 - Period of implementation of the tasks

19.1. The period of implementation of tasks shall commence on the date fixed in accordance

with Article 18 and shall be as laid down in the Special Conditions, without prejudice to

extensions of the period which may be granted under Article 20.

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in

cases where one Contractor is awarded more than one lot per contract, the periods of

implementation of the tasks for the separate lots will not be accumulated.

Article 20 - Extension of period of implementation of the tasks

20.1. The Contractor may request an extension to the period of implementation of the tasks if it

is or will be delayed in completing the contract by any of the following reasons:

a) exceptional weather conditions in the country of the Contracting Authority which

may affect installation or erection of the supplies;

b) artificial obstructions or physical conditions which may affect delivery of the

supplies, which could not reasonably have been foreseen by an experienced

contractor;

c) administrative orders affecting the date of completion other than those arising from

the Contractor's default;

d) failure of the Contracting Authority to fulfil its obligations under the Contract;

e) any suspension of the delivery and/or installation of the supplies which is not due to

the Contractor's default;

f) force majeure;

g) extra or additional supplies ordered by the Contracting Authority;

h) any other causes referred to in these General Conditions which are not due to the

Contractor's default.

20.2. If the Contractor considers himself to be entitled to any extension of the period of

implementation under the Contract, the Contractor shall

a) give notice to the Project Manager of its intention to make such a request no later than

15 days after the Contractor became aware, or should have become aware of the event

or circumstance giving rise to the request.

b) If the Contractor fails to give notice of a request for extension of the period of

implementation within such period of 15 days, the period of implementation shall not

be extended and the Contracting Authority shall be discharged from all liability in

connection with the request; and

c) submit to the Project Manager full and detailed particulars of the request, within 30

days from the above notification unless otherwise agreed between the Contractor and

the Supervisor, in order that such request may be investigated at the time.

20.3. Within 30 days from the receipt of the Contractor's detailed particulars of the request, the

Project Manager shall in agreement with the Contracting Authority, by notice to the

Contractor, grant such extension of the period of implementation of the tasks as may be

justified, either prospectively or retrospectively, or inform the Contractor that it is not

entitled to an extension.

Article 21 - Delays in implementation of the tasks

21.1. If the Contractor fails to deliver any or all of the goods or perform the services within the

period of implementation of the tasks specified in the Contract, the Contracting Authority

shall, without formal notice and without prejudice to its other remedies under the Contract,

be entitled to liquidated damages for every day, or part thereof, which shall elapse between

the end of the period of implementation of the tasks, or extended period of implementation

of the tasks under article 20, and the actual date of completion. The daily rate of liquidated

damages is 5/1000 of the value of the undelivered supplies to a maximum of 15% of the

total value of the contract.

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole,

the liquidated damages provided for in Article 21.1 shall be calculated on the basis of the

total Contract value.

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value

it may, after giving notice to the Contractor:

−seize the performance guarantee; and/or

−terminate the Contract,

−enter into a contract with a third party for the provision of the balance of the supplies

at the Contractor's cost.

Article 22 – Amendments

22.1. Contract amendments must be formalised by a contract addendum signed by both parties or

by an administrative order issued by the Project Manager or the Contracting Authority.

Substantial amendments to the contract, including amendments to the total contract

amount, must be made by means of an addendum. Any contractual amendments must

respect the general principles defined in the Practical Guide to contract procedures for EU

external actions.

22.2. Subject to the limits of the procedure thresholds set in the Practical Guide to contract

procedures for EU external actions, the Contracting Authority reserves the right to vary by

an administrative order the quantities as stated in the Special Conditions. The total value of

the supplies may not rise or fall as a result of the variation in the quantities by more than

25% of the tender price. The unit prices used in the tender shall be applicable to the

quantities procured under the variation.

22.3. The Project Manager and the Contracting Authority shall have the power to order any

amendment to any part of the supplies necessary for the proper completion and/or

functioning of the supplies. Such amendments by administrative order may include

additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as

well as in drawings, designs or specifications where the supplies are to be specifically

manufactured for the Contracting Authority, in method of shipment or packing, place of

delivery, and in the specified sequence, method or timing of implementation of the tasks.

No administrative order shall have the effect of invalidating the contract, but the financial

effect, if any, of all such amendments shall be valued in accordance with Article 22.7.

22.4. All administrative orders shall be issued in writing, it being understood that:

a) if, for any reason, the Project Manager or the Contracting Authority finds it necessary

to give an order orally, it shall as soon as possible thereafter confirm the order by an

administrative order;

b) if the Contractor confirms in writing an oral order given for the purpose of Article

22.4.a and the confirmation is not contradicted in writing forthwith by the Project

Manager or the Contracting Authority, the Project Manager or the Contracting

Authority shall be deemed to have issued an administrative order;

c) no administrative order is required to increase or decrease the quantity of any

incidental siting or installation because the estimates in the budget breakdown were too

high or too low.

22.5. Save where Article 22.4 provides otherwise, prior to issuing an administrative order, the

Project Manager or the Contracting Authority shall notify the Contractor of the nature and

form of such amendment. The Contractor shall then, without delay, submit to the Project

Manager a written proposal containing:

−a description of the tasks, if any, to be performed or the measures to be taken and a

programme of implementation of the tasks;

−any necessary amendments to the programme of implementation of the tasks or to any

of the Contractor's obligations resulting from this contract; and

−any adjustment to the contract price in accordance with the rules set out in Article 22.

22.6. Following the receipt of the Contractor's submission referred to in Article 22.5, the Project

Manager shall, after due consultation with the Contracting Authority and, where

appropriate, the Contractor, decide without delay whether or not to accept the amendment.

If the Project Manager accepts the amendment, it shall notify the Contractor through an

administrative order stating that the Contractor shall carry out the amendment at the prices

and under the conditions given in the Contractor's submission referred to in Article 22.5 or

as modified by the Project Manager in accordance with Article 22.7.

22.7. The prices for all amendments ordered by the Project Manager or the Contracting

Authority in accordance with Articles 22.4 and 22.6 shall be ascertained in accordance with

the following principles:

−where the task is of similar character and implemented under similar conditions as an

item priced in the budget breakdown, it shall be valued at such rates and prices

contained therein;

−where the task is not of a similar character or is not implemented under similar

conditions, the rates and prices in the contract shall be used as the basis for valuation

as far as is reasonable, failing which the Project Manager shall make a fair valuation;

−if the nature or amount of any amendment relative to the nature or amount of the

whole contract or to any part thereof is such that, in the opinion of the Project

Manager, any rate or price contained in the contract for any item of work is, by reason

of such amendment, rendered unreasonable, the Project Manager shall fix such rate or

price as he thinks reasonable and proper in the circumstances;

−where an amendment is required by a default or breach of contract by the Contractor,

any additional cost attributable to such amendment shall be borne by the Contractor.

22.8. On receipt of the administrative order, the Contractor shall carry out the requested

amendment according to the following principles:

a) The Contractor will be bound by these General Conditions as if the amendment

requested by administrative order were stated in the contract.

b) The Contractor shall not delay the execution of the administrative order pending the

granting of any extension of time for completion or adjustment to the contract price.

c) Where the administrative order precedes the adjustment to the contract price, the

Contractor shall keep records of the costs of undertaking the amendment and of the

time expended thereon. Such records shall be open to inspection by the Project

Manager at all reasonable times.

22.9. The Contractor shall notify the Contracting Authority of any change of bank account, using

the form in Annex V. The Contracting Authority shall have the right to oppose the

Contractor's change of bank account.

Article 23 – Suspension

23.1. The Contractor shall, on the order of the Contracting Authority, suspend the execution of

the contract or any part thereof for such time or times and in such manner as the

Contracting Authority may consider necessary. The suspension shall take effect on the day

the Contractor receives the order or at a later date when the order so provides.

23.2. Suspension in the event of presumed substantial errors or irregularities or fraud:

The Contract may be suspended in order to verify whether presumed substantial errors or

irregularities or fraud occurred during the award procedure or the performance of the

contract. If these are not confirmed, performance of the contract shall resume as soon as

possible.

23.3. During the period of suspension, the Contractor shall protect and secure the supplies

affected at the Contractor's warehouse or elsewhere, against any deterioration, loss or

damage to the extent possible and as instructed by the Project Manager, even if supplies

have been delivered to the place of acceptance in accordance with the contract but their

installation has been suspended by the Project Manager.

23.4. Additional expenses incurred in connection with such protective measures may be added to

the contract price, unless:

a) otherwise provided for in the contract; or

b) such suspension is necessary by reason of some breach or default of the Contractor; or

c) such suspension is necessary by reason of normal climatic conditions at the place of

acceptance; or

d) such suspension is necessary for the safety or the proper execution of the contract or

any part thereof insofar as such necessity does not arise from any act or default by the

Project Manager or the Contracting Authority or

e) the presumed substantial errors or irregularities or fraud mentioned in article 23.2 are

confirmed and attributable to the Contractor.

23.5. The Contractor shall only be entitled to such additions to the contract price if it notifies the

Project Manager, within 30 days after receipt of the order to suspend the contract, of its

intention to claim them.

23.6. The Contracting Authority, after consulting the Contractor, shall determine such additions

to the contract price and/or extension of the period of performance to be granted to the

Contractor in respect of such claim as shall, in the opinion of the Contracting Authority, be

fair and reasonable.

23.7. The Contracting Authority shall, as soon as possible, order the Contractor to resume the

contract suspended or inform the Contractor that it terminates the contract. If the period of

suspension exceeds 180 days and the suspension is not due to the Contractor's breach or

default, the Contractor may, by notice to the Contracting Authority, request to proceed with

the contract within 30 days, or terminate the contract.

MATERIALS AND WORKMANSHIP

Article 24 - Quality of supplies

24.1. The supplies must in all respects satisfy the technical specifications laid down in the

contract and conform in all respects to the drawings, surveys, models, samples, patterns

and other requirements in the contract, which shall be held at the disposal of the

Contracting Authority or the Project Manager for the purposes of identification throughout

the period of execution.

24.2. Any preliminary technical acceptance stipulated in the Special Conditions shall be the

subject of a request sent by the Contractor to the Project Manager. The request shall

indicate the reference to the contract, specify the materials, items and samples submitted

for such acceptance according to the contract and indicate the lot number and the place

where acceptance is to take place, as appropriate. The materials, items and samples

specified in the request must be certified by the Project Manager as meeting the

requirements for such acceptance prior to their incorporation in the supplies.

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of

components to be supplied have been technically accepted in this way, they may still be

rejected if a further examination reveals defects or faults, in which case they must

immediately be replaced by the Contractor. The Contractor may be given the opportunity to

repair and make good materials and items which have been rejected, but such materials and

items will be accepted for incorporation in the supplies only if they have been repaired and

made good to the satisfaction of the Project Manager.

Article 25 - Inspection and testing

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in

time to allow the Project Manager to proceed with acceptance of the supplies. The

Contractor is deemed to have fully appreciated the difficulties which it might encounter in

this respect, and it shall not be permitted to advance any grounds for delay in fulfilling its

obligations.

25.2. The Project Manager shall be entitled to inspect, examine measure and test the

components, materials and workmanship, and check the progress of preparation,

fabrication or manufacture of anything being prepared, fabricated or manufactured for

delivery under the contract, in order to establish whether the components, materials and

workmanship are of the requisite quality and quantity. This shall take place at the place of

manufacture, fabrication, preparation or at the place of acceptance or at such other places

as may be specified in the Special Conditions.

25.3. For the purposes of such tests and inspections, the Contractor shall:

a) provide to the Project Manager, temporarily and free of charge, with such assistance,

test samples or parts, machines, equipment, tools, labour, materials, drawings and

production data as are normally required for inspection and testing;

b) agree, with the Project Manager, on the time and place for tests;

c) provide access to the Project Manager at all reasonable times to the place where the

tests are to be carried out.

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may,

unless otherwise instructed by the Project Manager, proceed with the tests, which shall be

deemed to have been made in the Project Manager's presence. The Contractor shall

immediately send duly certified copies of the test results to the Project Manager, who shall,

if it has not attended the test, be bound by the test results.

25.5. When components and materials have passed the above-mentioned tests, the Project

Manager shall notify the Contractor or endorse the Contractor's certificate to that effect.

25.6. If the Project Manager and the Contractor disagree on the test results, each shall give a

statement of its views to the other within 15 days of such disagreement arises. The Project

Manager or the Contractor may require such tests to be repeated on the same terms and

conditions or, if either Party so requests, by an expert selected by common consent. All test

reports shall be submitted to the Project Manager, who shall communicate the results of

these tests without delay to the Contractor. The results of retesting shall be conclusive. The

cost of retesting shall be borne by the Party whose views are proved wrong by the retesting.

25.7. In the performance of their duties, the Project Manager and any person authorised by him

shall not disclose to unauthorised persons information concerning the undertaking's

methods of manufacture and operation obtained through inspection and testing.

PAYMENTS

Article 26 - General principles

26.1. Payments shall be made in euro or national currency as specified in the Special Conditions.

The Special Conditions shall lay down the administrative or technical conditions governing

payments of pre-financing and final payments made in accordance with the General

Conditions.

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned

on the financial identification form completed by the Contractor. The same form, annexed

to the invoice, must be used to report changes of bank account.

26.3. Pre-financing payment shall be made within 30 days from the date on which an admissible

invoice is registered by the Contracting Authority. The invoice shall not be admissible if

one or more essential requirements are not met. Final payment shall be made within 60

days from the date on which an invoice is registered by the Contracting Authority, together

with the request for provisional acceptance as per article 31.2. The date of payment shall be

the date on which the paying account is debited.

26.4. The period referred to in article 26.3 may be suspended by notifying the Contractor that the

invoice cannot be fulfilled because the sum is not due, because appropriate substantiating

documents have not been provided or because there is evidence that the expenditure might

not be eligible. In the latter case, an inspection may be carried out on the spot for the

purpose of further checks. The Contractor shall provide clarifications, modifications or

further information within 30 days of being asked to do so. The payment period shall

continue to run from the date on which a properly drawn-up invoice is registered.

26.5. The payments shall be made as follows:

a) 40% of the contract price after the signing of the contract, against provision of the

performance guarantee and of a pre-financing guarantee for the full amount of the prefinancing

payment, unless otherwise provided for in the Special Conditions. The

performance guarantee shall be provided to the Contracting Authority following the

procedure foreseen for the performance guarantee in accordance with Article 11, and

in accordance with the format annexed to the contract. The pre-financing guarantee

must remain valid until it is released 45 days at the latest after the provisional

acceptance of the goods. Where the contractor is a public body the obligation for a

pre-financing guarantee may be waived depending on a risk assessment made;

b) 60% of the value of the contract, as payment of the balance, after receipt by the

Contracting Authority of an invoice and of the application for the certificate of

provisional acceptance;

26.6. Where only part of the supplies has been delivered, the 60% payment due following partial

provisional acceptance shall be calculated on the value of the supplies which have actually

been accepted and the security shall be released accordingly.

26.7. For supplies not covered by a warranty period, the payments listed above shall be

aggregated. The conditions to which the payments of pre-financing, interim and/or final

payments are subject, shall be as stated in the Special Conditions.

26.8. The payment obligations of the European Commission under this contract shall cease at

most 18 months after the end of the period of implementation of the tasks, unless the

contract is terminated in accordance with these General Conditions.

26.9. Unless otherwise stipulated in the Special Conditions, the contract shall be at fixed prices,

which shall not be revised.

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to

the Contracting Authority before the deadline indicated in the debit note which is 45 days

from the issuing of that note. Should the Contractor fail to make repayment within the

above deadline, the Contracting Authority may (unless the Contractor is a government

department or public body of a Member State of the European Union) increase the amounts

due by adding interest:

−at the rediscount rate applied by the central bank of the country of the Contracting

Authority if payments are in the currency of that country;

−at the rate applied by the European Central Bank to its main refinancing transactions

in euro, as published in the Official Journal of the European Union, C series, where

payments are in euro,on the first day of the month in which the time-limit expired, plus eight percentage points.The default interest shall be incurred over the time which elapses between the date of the

payment deadline, and the date on which payment is actually made. Any partial payments

shall first cover the interest thus established.Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind due to the Contractor. This shall not affect the Parties' right to agree on payment in instalments. Bank charges arising from the repayment of amounts due to the Contracting

Authority shall be borne entirely by the Contractor.

26.11. Without prejudice to the prerogative of the Contracting Authority, if necessary, the

European Union may as donor proceed itself to the recovery by any means. If the contract

is terminated for any reason whatsoever, the guarantee securing the pre-financing may be

invoked forthwith in order to repay the balance of the pre-financing still owed by the

Contractor, and the guarantor shall not delay payment or raise objection for any reason

whatever.

26.12. Prior to, or instead of, terminating the contract as provided for in Article 36, the

Contracting Authority may suspend payments as a precautionary measure without prior

notice.

26.13. Where the award procedure or the performance of the contract proves to have been subject

to substantial errors, irregularities or fraud attributable to the Contractor, the Contracting

Authority may in addition to the possibility to suspend the performance of the contract in

accordance with Article 23.2 and to terminate the contract as provided for in Article 36,

refuse to make payments and/or recover amounts already paid, in proportion to the

seriousness of the errors, irregularities or fraud.

Article 27 - Payment to third parties

27.1. Orders for payments to third parties may be carried out only after an assignment made in

accordance with Article 5. The assignment shall be notified to the Contracting Authority.

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the

Contractor.

27.3. In the event of a legally binding attachment of the property of the Contractor affecting

payments due to him under the contract, and without prejudice to the time limit laid down

in Article 26, the Contracting Authority shall have 30 days, starting from the day on which

it receives notification of the definitive lifting of the obstacle to payment, to resume

payments to the Contractor.

Article 28 - Delayed payments

28.1. The Contracting Authority shall pay the Contractor sums due in accordance with Article

26.3.

28.2. Once the deadline laid down in Article 26.3 has expired, the Contractor shall be entitled to

late-payment interest:

- at the rediscount rate applied by the issuing institution of the country of the Contracting

Authority where payments are in national currency;

- at the rate applied by the European Central Bank to its main refinancing transactions in

euro, as published in the Official Journal of the European Union, C series, where

payments are in euro,
on the first day of the month in which the deadline expired, plus eight percentage points.

The late-payment interest shall apply to the time which elapses between the date of the

payment deadline (exclusive) and the date on which the Contracting Authority's account is

debited (inclusive).

However, when the interest calculated in accordance with the first subparagraph is lower

than or equal to EUR 200, it shall be paid to the creditor only upon a demand submitted

within two months of receiving late payment.

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in

Article 26.3 shall entitle the Contractor either not to perform the contract or to terminate it,

with 30 days' prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE

Article 29 – Delivery

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract.

The supplies shall be at the risk of the Contractor until their provisional acceptance.

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their

damage or deterioration in transit to their destination as indicated in the contract. The

packaging shall be sufficient to withstand, without limitation, rough handling, exposure to

extreme temperatures, salt and precipitation during transit and open storage. Package size

and weight shall take into consideration, where appropriate, the remoteness of the final

destination of the supplies, and the possible absence of heavy handling facilities at all

points in transit.

29.3. The packaging, marking and documentation inside and outside the packages shall comply

with such requirements as shall be expressly provided for in the Special Conditions, subject

to any amendments subsequently ordered by the Project Manager or the Contracting

Authority.

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor

has received a delivery order from the Project Manager. The Contractor shall be

responsible for the delivery at the place of acceptance of all supplies and supplier's

equipment required for the purpose of the contract. If the Project Manager fails either to

issue the certificate of provisional acceptance or to reject the Contractor's application

within the period of 30 days, it shall be deemed to have issued the certificate on the last day

of that period.

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This

statement shall be as specified in the Special Conditions.

29.6. Each package shall be clearly marked in accordance with the Special Conditions.

29.7. Delivery shall be deemed to have been made when there is written evidence available to
both Parties that delivery of the supplies has taken place in accordance with the terms of

the contract, and the invoice(s) and all such other documentation specified in the Special

Conditions, have been submitted to the Contracting Authority. Where the supplies are

delivered to an establishment of the Contracting Authority, the latter shall bear the

responsibility of bailee, in accordance with the requirements of the law applicable to the

contract, during the time which elapses between delivery for storage and acceptance.

Article 30 - Verification operations

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been

carried out at the expense of the Contractor. The verifications and tests may be conducted

before shipment, at the point of delivery and/or at the final destination of the goods.

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before

the supplies are taken over, have the power to order or decide:

a) the removal from the place of acceptance, within such time or times as may be

specified in the order, of any supplies which, in the opinion of the Project Manager,

are not in accordance with the contract;

b) their replacement with proper and suitable supplies;

c) the removal and proper re-installation, notwithstanding any previous test thereof or

interim payment therefore, of any installation which in respect of materials,

workmanship or design for which the Contractor is responsible, is not, in the opinion

of the Project Manager, in accordance with the contract;

d) that any work done or goods supplied or materials used by the Contractor is or are not

in accordance with the contract, or that the supplies or any portion thereof do not fulfil

the requirements of the contract.

30.3. The Contractor shall, with all speed and at its own expense, make good the defects so

specified. If the Contractor does not comply with such order, the Contracting Authority

shall be entitled to employ other persons to carry out the orders and all expenses

consequent thereon or incidental thereto shall be deducted by the Contracting Authority

from any monies due or which may become due to the Contractor.

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be

applied to the rejected supplies. This shall not be such as to alter them or affect their

commercial value. Rejected supplies shall be removed by the Contractor from the place of

acceptance, if the Project Manager so requires, within a period which the Project Manager

shall specify, failing which they shall be removed as of right at the expense and risk of the

Contractor. Any works incorporating rejected materials shall be rejected.

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim

under Article 21, nor shall it in any way release the Contractor from any warranty or other

obligations under the contract.

Article 31 - Provisional acceptance

31.1. The supplies shall be taken over by the Contracting Authority when they have been

delivered in accordance with the contract, have satisfactorily passed the required tests, or

have been commissioned as the case may be, and a certificate of provisional acceptance has

been issued or is deemed to have been issued.

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional

acceptance when supplies are ready for provisional acceptance. The Project Manager shall

within 30 days of receipt of the Contractor's application either:

−issue the certificate of provisional acceptance to the Contractor with a copy to the

Contracting Authority stating, where appropriate, his reservations, and, inter alia, the

date on which, in his opinion, the supplies were completed in accordance with the

contract and ready for provisional acceptance; or

−reject the application, giving his reasons and specifying the action which, in his

opinion, is required of the Contractor for the certificate to be issued.

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the

supplies during the period fixed for provisional or final acceptance, a statement certifying

such impossibility shall be drawn up by the Project Manager after consultation, where

possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up

within 30 days following the date on which such impossibility ceases to exist. The

Contractor shall not invoke these circumstances in order to avoid the obligation of

presenting the supplies in a state suitable for acceptance.

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to

reject the supplies within the period of 30 days, it shall be deemed to have issued the

certificate on the last day of that period, except where the certificate of provisional

acceptance is deemed to constitute a certificate of final acceptance. In this case, Article

34.2 below does not apply. If the supplies are divided by the contract into lots, the

Contractor shall be entitled to apply for separate certificates for each of the lots.

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial

provisional acceptance.

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove

temporary structures as well as materials no longer required for use in connection with the

implementation of the contract. It shall also remove any litter or obstruction and redress

any change in the condition of the place of acceptance as required by the contract.

31.7. Immediately after provisional acceptance, the Contracting Authority may make use of all

the supplies delivered.

Article 32 - Warranty obligations

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models

and incorporate all recent improvements in design and materials, unless otherwise provided

in the contract. The Contractor shall further warrant that all supplies shall have no defect

arising from design, materials or workmanship, except insofar as the design or materials

are required by the specifications, or from any act or omission, that may develop under use

of the supplies in the conditions obtaining in the country of the Contracting Authority.

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part

of the supplies which may appear or occur during the warranty period and which:

a) results from the use of defective materials, faulty workmanship or design of the

Contractor; and/or

b) results from any act or omission of the Contractor during the warranty period;

and/or

c) appears in the course of an inspection made by, or on behalf of, the Contracting

Authority.

32.3. The Contractor shall at its own cost make good the defect or damage as soon as practicable.

The warranty period for all items replaced or repaired shall recommence from the date

when the replacement or repair was made to the satisfaction of the Project Manager. If the

contract provides for partial acceptance, the warranty period shall be extended only for the

part of the supplies affected by the replacement or repair.

32.4. If any such defect appears or such damage occurs during the warranty period, the

Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor

fails to remedy a defect or damage within the time limit stipulated in the notification, the

Contracting Authority may:

a) remedy the defect or the damage itself, or employ someone else to carry out the

tasks at the Contractor's risk and cost, in which case the costs incurred by the

Contracting Authority shall be deducted from monies due to or from guarantees

held against the Contractor or from both; or

b) terminate the contract.

32.5. In case of emergency, where the Contractor cannot be reached immediately or, having been

reached, is unable to take the measures required, the Contracting Authority or the Project

Manager may have the tasks carried out at the expense of the Contractor. The Contracting

Authority or the Project Manager shall as soon as practicable inform the Contractor of the

action taken.

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical

specifications.

32.7. Save where otherwise provided in the Special Conditions, the duration of the warranty

period shall be 365 days. The warranty period shall commence on the date of provisional

acceptance and may recommence in accordance with Article 32.3.

Article 33 - After-sales service

33.1. An after-sales service, if required by the contract, shall be provided in accordance with the

details stipulated in the Special Conditions. The Contractor shall undertake to carry out or

have carried out the maintenance and repair of supplies and to provide a rapid supply of

spare parts. The Special Conditions may specify that the Contractor must provide any or all

of the following materials, notifications and documents pertaining to spare parts

manufactured or distributed by the Contractor:

a) such spare parts as the Contracting Authority may choose to purchase from the

Contractor, it being understood that this choice shall not release the Contractor from any

warranty obligations under the contract;

b) in the event of termination of production of the spare parts, advance notification to the

Contracting Authority to allow it to procure the parts required and, following such

termination, provision at no cost to the Contracting Authority of the blueprints,

drawings and specifications of the spare parts, if and when requested.

Article 34 - Final acceptance

34.1. Upon expiry of the warranty period, or where there is more than one such period, upon

expiry of the latest period, and when all defects or damage have been rectified, the Project

Manager shall issue the Contractor a final acceptance certificate and a copy thereof to the

Contracting Authority, stating the date on which the Contractor completed its obligations

under the contract to the Project Manager's satisfaction. The final acceptance certificate

shall be issued by the Project Manager within 30 days after the expiration of the warranty

period or as soon as any repairs ordered under Article 32 have been completed to the

satisfaction of the Project Manager.

34.2. The contract shall not be considered to have been performed in full until the final

acceptance certificate has been signed or is deemed to have been signed by the Project

Manager.

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the

Contracting Authority shall remain liable for the fulfilment of any obligation incurred

under the contract prior to the issue of the final acceptance certificate which remains

unperformed at the time that final acceptance certificate is issued. The nature and extent of

any such obligation shall be determined by reference to the provisions of the contract.

BREACH OF CONTRACT AND TERMINATION

Article 35 - Breach of contract

35.1. Either party commits a breach of contract where it fails to perform its obligations in

accordance with the provisions of the contract.

35.2. Where a breach of contract occurs, the party injured by the breach is entitled to the

following remedies:

a) damages; and/or

b) termination of the contract.

35.3. Damages may be either:

a) general damages; or

b) liquidated damages.

35.4. Should the Contractor fail to perform any of its obligations in accordance with the

provisions of the contract, the Contracting Authority is without prejudice to its right under

Article 35.2, also entitled to the following remedies:

a) suspension of payments; and/or

b) reduction or recovery of payments in proportion to the failure's extent.

35.5. Where the Contracting Authority is entitled to damages, it may deduct such damages from

any sums due to the Contractor or call on the appropriate guarantee.

35.6. The Contracting Authority shall be entitled to compensation for any damage which comes

to light after the contract is completed in accordance with the law governing the contract.

Article 36 - Termination by the Contracting Authority

36.1. The Contracting Authority may, at any time and with immediate effect, subject to Article

36.9, terminate the contract, except as provided for under Article 36.2.

36.2. Subject to any other provision of these General Conditions, the Contracting Authority

may, after giving seven days' notice to the Contractor, terminate the contract in any of the

following cases where:

a) the Contractor is in serious breach of contract for failure to perform its contractual

obligations;

b) the Contractor fails to comply within a reasonable time with the notice given by the

Project Manager requiring it to make good the neglect or failure to perform its

obligations under the contract which seriously affects the proper and timely

implementation of the tasks;

c) the Contractor refuses or neglects to carry out any administrative orders given by the

Project Manager;

d) the Contractor assigns the contract or subcontracts without the authorisation of the

Contracting Authority;

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the

courts, has entered into an arrangement with creditors, has suspended business

activities, is the subject of proceedings concerning those matters, or is in any

analogous situation arising from a similar procedure provided for in national

legislation or regulations;

f) any organisational modification occurs involving a change in the legal personality,

nature or control of the Contractor, unless such modification is recorded in an

addendum to the contract;

g) any other legal disability hindering performance of the contract occurs;

h) the Contractor fails to provide the required guarantees or insurance, or the person

providing the earlier guarantee or insurance is not able to abide by its commitments;

i) the Contractor has been guilty of grave professional misconduct proven by any means

which the Contracting Authority can justify;

j) the Contractor has been the subject of a judgment which has the force of res judicata

for fraud, corruption, involvement in a criminal organisation, money laundering or any

other illegal activity, where such illegal activity is detrimental to the European Union's

financial interests;

k) the Contractor, in the performance of another contract financed by the EU budget/EDF

funds has been declared to be in serious breach of contract;

l) after the award of the contract, the award procedure or the performance of the contract

proves to have been subject to substantial errors, irregularities or fraud;

m) the award procedure or the performance of another contract financed by the EU

budget/EDF funds proves to have been subject to substantial errors, irregularities or

fraud which are likely to affect the performance of the present contract;

n) the Contractor fails to maintain the contract record during a 7 years period after the

final payment is made under the contract;

o) the Contractor fails to perform its obligation in accordance with Article 9a and Article

9b;

p) the Contractor fails to comply with its obligation in accordance with Article 10.

36.3. Termination shall be without prejudice to any other rights or powers under the contract of

the Contracting Authority and the Contractor. The Contracting Authority may, thereafter,

conclude any other contract with a third party, at the Contractor's own expense. The

Contractor's liability for delay in completion shall immediately cease when the Contracting

Authority terminates the contract without prejudice to any liability thereunder that may

already have arisen.

36.4. Upon termination of the contract or when it has received notice thereof, the Contractor

shall take immediate steps to bring the implementation of the tasks to a close in a prompt

and orderly manner and to reduce expenditure to a minimum.

36.5. The Project Manager shall, as soon as possible after termination, certify the value of the

supplies and all sums due to the Contractor as at the date of termination.

36.6. In the event of termination, the Project Manager shall, as soon as possible and in the

presence of the Contractor or his representatives or having duly summoned them, draw up

a report on the supplies delivered and the incidental siting or installation performed and

take an inventory of the materials supplied and unused. A statement shall also be drawn up

of monies due to the Contractor and of monies owed by the Contractor to the Contracting

Authority as at the date of termination of the contract.

36.7. The Contracting Authority shall not be obliged to make any further payments to the

Contractor until the supplies are completed. After the supplies are completed, the

Contracting Authority shall recover from the Contractor the extra costs, if any, of providing

the supplies, or shall pay any balance still due to the Contractor.

36.8. If the Contracting Authority terminates the contract pursuant to Article 36.2, it shall, in

addition to the extra costs for completion of the contract and without prejudice to its other

remedies under the contract, be entitled to recover from the Contractor any loss it has

suffered up to the value of the supply unless otherwise provided for in the Special

Conditions.

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or

other circumstances beyond the control of the Contracting Authority, the Contractor shall

be entitled to claim in addition to sums owed to it for work already performed, an

indemnity for loss suffered.

36.10. This contract shall be automatically terminated if it has not given rise to any payment in the

three years following its signing by both parties.

Article 37 - Termination by the Contractor

37.1. The Contractor may, after giving 14 days' notice to the Contracting Authority, terminate

the contract if the Contracting Authority:

−fails to pay the Contractor the amounts due under any certificate issued by the Project

Manager after the expiry of the time limit stated in Article 28.3; or

−consistently fails to meet its obligations after repeated reminders; or

−suspends the delivery of the supplies, or any part thereof, for more than 180 days, for

reasons not specified in the contract or not attributable to the Contractor's breach or

default.

37.2. Such termination shall be without prejudice to any other rights of the Contracting Authority

or the Contractor acquired under the contract.

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any

loss or damage the Contractor may have suffered.

Article 38 - Force majeure

38.1. Neither party shall be considered to be in default or in breach of its obligations under the

contract if the performance of such obligations is prevented by any circumstances of force

majeure which arises after the date of notification of award or the date when the contract

becomes effective

38.2. The term force majeure, as used herein covers any unforeseeable events, not within the

control of either party and which by the exercise of due diligence neither party is able to

overcome such as acts of God, strikes, lock-outs or other industrial disturbances, acts of the

public enemy, wars whether declared or not, blockades, insurrection, riots, epidemics,

landslides, earthquakes, storms, lightning, floods, washouts, civil disturbances, explosions.

A decision of the European Union to suspend the cooperation with the beneficiary country

is considered to be a case of force majeure when it implies suspension of funding this

contract.

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to

forfeiture of its performance guarantee, liquidated damages or termination for default if,

and to the extent that, its delay in performance or other failure to perform its obligations

under the contract is the result of an event of force majeure. The Contracting Authority

shall similarly not be liable, notwithstanding the provisions of Articles 28 and 37, for the

payment of interest on delayed payments, for non-performance or for termination by the

Contractor for default if, and to the extent that, the Contracting Authority's delay or other

failure to perform its obligations is the result of force majeure.

38.4. If either party considers that any circumstances of force majeure have occurred which may

affect performance of its obligations, it shall promptly notify the other party and the Project

Manager, giving details of the nature, the probable duration and the likely effect of the

circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor

shall continue to perform its obligations under the contract as far as is reasonably

practicable, and shall seek all reasonable alternative means for performance of its

obligations which are not prevented by the force majeure event. The Contractor shall not

put into effect alternative means unless directed so to do by the Project Manager.

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions

or using alternative means under Article 38.4, the amount thereof shall be certified by the

Project Manager.

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days

then, notwithstanding any extension of time for completion of the contract that the

Contractor may by reason thereof have been granted, either Party shall be entitled to serve

upon the other with 30 days' notice to terminate the contract. If, at the expiry of the period

of 30 days, the situation of force majeure persists, the contract shall be terminated and, in

consequence thereof under the law governing the contract, the parties shall be released

from further performance of the contract.

Article 39 – Decease

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if

that person dies. However, the Contracting Authority shall examine any proposal made by

the heirs or beneficiaries if they have notified their wish to continue the contract.

39.2. Where the Contractor consists of a number of natural persons and one or more of them die,

a report shall be agreed between the parties on the progress of the contract, and the

Contracting Authority shall decide whether to terminate or continue the contract in

accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as

the case may be.

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform

the contract shall notify the Contracting Authority thereof within 15 days of the date of

decease. The decision of the Contracting Authority shall be notified to those concerned

within 30 days of receipt of such proposal.

39.4. Such persons shall be jointly and severally liable for the proper performance of the contract

to the same extent as the deceased Contractor. Continuation of the contract shall be subject

to the rules relating to establishment of any guarantee provided for in the contract.

SETTLEMENT OF DISPUTES AND APPLICABLE LAW

Article 40 - Settlement of disputes

40.1. The parties shall make every effort to settle amicably any dispute relating to the contract

which may arise between them.

40.2. Once a dispute has arisen, a party shall notify the other party of the dispute, stating its

position on the dispute and any solution which it envisages, and requesting an amicable

settlement. The other party shall respond to this request for amicable settlement within 30

days, stating its position on the dispute. Unless the parties agree otherwise, the maximum

time period laid down for reaching an amicable settlement shall be 120 days from the date

of the notification requesting such a procedure. Should a party not agree to the other party's

request for amicable settlement, should a party not respond in time to that request or should

no amicable settlement be reached within the maximum time period, the amicable

settlement procedure is considered to have failed.

40.3. In the absence of an amicable settlement, a party may notify the other party requesting a

settlement through conciliation by a third person. If the European Commission is not a

party to the contract, the Commission can accept to intervene as such a conciliator. The

other party shall respond to the request for conciliation within 30 days. Unless the parties

agree otherwise, the maximum time period laid down for reaching a settlement through

conciliation shall be 120 days from the notification requesting such a procedure. Should a

party not agree to the other party's request for conciliation, should a party not respond in

time to that request or should no settlement be reached within the maximum time period,

the conciliation procedure is considered to have failed.

40.4. If the amicable settlement procedure and, if so requested, the conciliation procedure fails,

each party may refer the dispute to either the decision of a national jurisdiction or

arbitration, as specified in the Special Conditions.

Article 41 - Applicable law

41.1. This Contract shall be governed by the law of the country of the Contracting Authority or,

where the Contracting Authority is the European Commission, by the European Union law

supplemented as appropriate by Belgian law.

FINAL PROVISIONS

Article 42 - Administrative and financial penalties

42.1. Without prejudice to the application of other remedies laid down in the contract, a

Contractor who has made false declarations, has made substantial errors or committed

irregularities and fraud, or has been found in serious breach of its contractual obligations

may be excluded from all contracts and grants financed by the EU for a maximum of five

years from the date on which the infringement is committed, to be confirmed after an

adversarial procedure with the Contractor, in accordance with the relevant EU Financial

Regulations. The period may be increased to ten years in the event of a repeat offence

within five years of the first infringement.

42.2. In addition or in alternative to the administrative penalty laid down in Article 42.1, the

Contractor may also be subject to financial penalties representing 2-10% of the total value

of the contract. This rate may be increased to 4-20% in the event of a repeat offence within

five years of the first infringement.

42.3. Where the Contracting Authority is entitled to impose financial penalties, it may deduct

such financial penalties from any sums due to the Contractor or call on the appropriate

guarantee.

Article 43 - Verifications, checks and audits by European Union bodies

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and

the European Court of Auditors to verify, by examining the documents and to make copies

thereof or by means of on-the-spot checks, including checks of original documents, the

implementation of the contract. In order to carry out these verifications and audits, the EU

bodies mentioned above shall be allowed to conduct a full audit, if necessary, on the basis

of supporting documents for the accounts, accounting documents and any other document

relevant to the financing of the project. The Contractor shall ensure that on-the-spot

accesses is available at all reasonable times, notably at the Contractor's offices, to its

computer data, to its accounting data and to all the information needed to carry out the

audits, including information on individual salaries of persons involved in the project. The

Contractor shall ensure that the information is readily available at the moment of the audit

and, if so requested, that data be handed over in an appropriate form. These inspections

may take place up to 7 years after the final payment.

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks

and verification on the spot in accordance with the procedures set out in the European

Union legislation for the protection of the financial interests of the European Union against

fraud and other irregularities.

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the

European Commission, of the European Anti-Fraud Office and of the European Court of

Auditors to the sites and locations at which the contract is carried out, including its

information systems, as well as all documents and databases concerning the technical and

financial management of the project and to take all steps to facilitate their work. Access

given to agents of the European Commission, European Anti-Fraud Office and the

European Court of Auditors shall be on the basis of confidentiality with respect to third

parties, without prejudice to the obligations of public law to which they are subject.

Documents must be easily accessible and filed so as to facilitate their examination and the

Contractor must inform the Contracting Authority of their precise location.

43.4. The Contractor guarantees that the rights of the European Commission, of the European

Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and

verification will be equally applicable, under the same conditions and according to the

same rules as those set out in this Article, to any subcontractor or any other party benefiting

from EU budget/EDF funds.

Article 44 - Data protection

44.1. Any personal data included in the contract shall be processed pursuant to Regulation (EC)

No 45/2001 on the protection of individuals with regard to the processing of personal data

by the Community institutions and bodies and on the free movement of such data. The data

shall be processed solely for the purposes of the performance, management and monitoring

of the contract by the Contracting Authority without prejudice to possible transmission to

the bodies charged with a monitoring or inspection task in application of Union law. The

Contractor shall have the right of access to his/her personal data and the right to rectify any

such data. Should the Contractor have any queries concerning the processing of his/her

personal data, s/he shall address them to the Contracting Authority. The Contractor shall

have right of recourse at any time to the European Data Protection Supervisor.

44.2. Where the contract requires the processing of personal data, the Contractor may act only

under the supervision of the data controller, in particular with regard to the purposes of the

processing, the categories of data which may be processed, the recipients of the data, and

the means by which the data subject may exercise his/her rights.

44.3. The data shall be confidential within the meaning of Regulation (EC) No 45/2001 of the

European Parliament and of the Council on the protection of individuals with regard to the

processing of personal data by Community institutions and bodies and on the free

movement of such data. The Contractor shall limit access to the data to the staff strictly

necessary for the performance, management and monitoring of the contract.

44.4. The Contractor undertakes to adopt appropriate technical and organisational security

measures having regard to the risks inherent in the processing and to the nature of the

personal data concerned in order to:

a) prevent any unauthorised person from having access to computer systems processing

personal data, and especially:
aa) unauthorised reading, copying, alteration or removal of storage media;

ab) unauthorised data input as well as any unauthorised disclosure, alteration or

erasure of stored personal data;

ac) unauthorised persons from using data-processing systems by means of data

transmission facilities;

b) ensure that authorised users of a data-processing system can access only the personal

data to which their access right refers;

c) record which personal data have been communicated, when and to whom;

d) ensure that personal data being processed on behalf of third parties can be processed

only in the manner prescribed by the contracting institution or body;

e) ensure that, during communication of personal data and transport of storage media, the

data cannot be read, copied or erased without authorisation;

f) design its organisational structure in such a way that it meets data protection

requirements.

SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing the Contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the Articles of the General Conditions. In exceptional cases, and with the authorisation of the appropriate Commission departments, other clauses may be added to cover specific situations.

Article 2
Language of the Contract

2.1
The language used shall be English.

Article 4
Communications

4.1 Any written communication relating to this Contract between the Contracting Authority and/or the Project Manager, on the one hand, and the Contractor on the other must state the Contract title and identification number, and must be sent by post, fax, e-mail or by hand.

For the Contracting Authority:

	Name:
	Ministry of Justice

Project Implementation Unit “Upgrading of Judiciary Buildings”

	Address:
	Ministry of Justice

Nemanjina 22-26

11000 Belgrade, Republic of Serbia

	Telephone:
	+381 11 3620 629

	e-mail:
	milan.lazarevic@projekti.mpravde.gov.rs


For the Contractor:

	Name:
	

	Address:
	

	Telephone:
	

	e-mail:
	


Article 8
Assistance with local regulations

8.1
 The applicable tax and customs arrangements are the following:

Exemption of taxes

In the line with Annex of Finance Contract (Upgrading of Judiciary Buildings) no 31.147 signed between Republic of Serbia and European Investment Bank.
Article 11
Performance guarantee

11.1    
The amount of the performance guarantee shall be 10 % of the Contract value, including any amounts stipulated in addenda to the Contract.
Article 12
Insurance

12.1 
The Contractor shall insure the goods for their replacement value (110%) during delivery and commissioning. The insurance policy shall cover the risks during shipping and handling, storage, local transport, installation, covering losses due to traffic accidents, transport damage, theft, improper handling, fire, water, lighting and professional malpractice, from time of shipment (ex factory/warehouse) until the issuance of the Provisional Acceptance Certificate.

Article13
Programme of implementation of tasks

13.1
The place of acceptance of the supplies shall be 15 Kataniceva street, 11000 Belgrade.

             The Contractor shall within 2 weeks from the date of contract signature by both parties submit an indicative Programme of implementation of tasks for the information and potential comments by the Contracting Authority. The Programme should be presented in days from the day of issuance of the Commencement Order. The Contractor is responsible to timely coordinate the deliveries and all other associated activities with the Contracting Authority. If necessary, the Contractor shall regularly update the Programme of implementation of tasks.


No separate payment shall be made for the preparation/updating as requested of such a  Programme.
Article 18
Commencement order 

18.1
The implementation of the contract shall commence on the date indicated in an administrative order, which shall be issued by the Project Manager of the Contracting Authority within 3 months of the signature of the contract by both parties.

The envisaged implementation of the contract is 20th January 2016.
Article 19
Period of implementation of the tasks

19.1
The time limits for the implementation shall be onehundredtwenty (120) calendar days.
Article 25
Inspection and testing

25.2
Inspection and testing will take place upon installation at respective location in accordance with Annex II + III of the Contract and Article 25 of the General Conditions.

Article 26
General principles for payments

26.1
Payments shall be made in EUR.

Payments shall be authorized and made by the Contracting Authority. Upon verification of the Furniture conformity with specification, Contracting Authority shall issue provisional acceptance certificate. 
26.5
In order to obtain payments, the Contractor must forward to the authority referred to in paragraph 26.1 above:

a)
 For the 40% pre-financing, the pre-financing guarantee
b) For the 60 % balance, the invoice(s) in triplicate together with the request for provisional acceptance of the supplies.
Article 29
Delivery

29.3
The packaging will become the property of the recipient subject to environmental considerations.
 Article 31
Provisional acceptance

31.1   The Certificate of Provisional Acceptance must be issued using the template in Annex C11. 
Article 32
Warranty obligations

32.6
The Contractor shall warrant that the supplies are new, unused, of the most recent models and incorporate all recent improvements in design and materials. The Contractor shall further warrant that none of the supplies have any defect arising from design, materials or workmanship.
32.7
The warranty must remain valid for one year after provisional acceptance.

Article 40
Settlement of disputes

40.4.1 Any disputes arising out of or relating to this Contract which cannot be settled otherwise shall be referred to the exclusive jurisdiction of Courts of the Republic of Serbia in accordance with the national legislation of the state of the Contracting Authority. 

ANNEX II + III:
 TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Contract title: Supply of Furniture
p 1 /27
Publication reference: 2015/S 193-348973  
Column 1-2 should be completed by the Contracting Authority

Column 3-4 should be completed by the tenderer

Column 5 is reserved for the evaluation committee 
Annex III - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages: 

· Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer), 

· Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)  

· Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.
The required specifications are minimum requirements. The required specifications listed as an approximation may vary by +/- 10%.
The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.

	1.

Item Number
	2.

Specifications Required
	3.

Specifications Offered
	4. 

Notes, remarks, 
ref to documentation
	5.

Evaluation Committee’s notes 

	S1
	Working chair
Ergonomic office chair
Overall height: 130cm
Armrests: chrome plated metal, leather covered. Adjustable seat, backrest and armrests, tilt, lift - gas spring
Seat size: 50x50cm
Construction: chrome plated metal, five star base with silicone casters
One-piece upholstered seat and back with detachable upholstered headrest, covered in high quality black leather
	
	
	

	S2
	Working chair
Ergonomic office chair
Overall height: 110cm
Armrests: chrome plated metal, leather covered. Adjustable seat, backrest and armrests, tilt, lift - gas spring
Seat size: 50x50cm
Construction: chrome plated metal, five star base with silicone casters
One-piece upholstered seat and back covered in high quality black leather
	
	
	

	S3
	Working chair
Ergonomic office chair
Overall height: 130cm
Armrests: plastic black colour
Adjustable seat, backrest and armrests, tilt, lift-gas spring
Seat size: 50x50cm
Construction: chrome plated metal, five star base with silicone casters
One-piece upholstered seat and back in black colour fabric
	
	
	

	S4.1
	Working chair
Ergonomic office chair
Overall height: 90-100cm
Armrests: black plastic, removable
Adjustable seat, backrest and armrests, tilt, lift-gas spring
Seat size: 50x50cm
Construction: chrome plated metal
Base: metal five star base with decorative plastic cover and PVC casters
Separate seat and back, upholstered in green (RAL 6018) textile.  
	
	
	

	S4.2
	Working chair
Ergonomic office chair
Overall height: 90-100cm
Armrests: black plastic, removable
Adjustable seat, backrest and armrests, tilt, lift-gas spring
Seat size: 50x50cm
Construction: chrome plated metal
Base: metal five star base with decorative plastic cover and PVC casters
Separate seat and back, upholstered in green (RAL 1003) textile.  
	
	
	

	S4.3
	Working chair
Ergonomic office chair
Overall height: 90-100cm
Armrests: black plastic, removable
Adjustable seat, backrest and armrests, tilt, lift-gas spring
Seat size: 50x50cm
Construction: chrome plated metal
Base: metal five star base with decorative plastic cover and PVC casters
Separate seat and back, upholstered in green (RAL 9005) textile.  
	
	
	

	S5
	Working chair
Ergonomic height chair 
Seat size approx.: 45x45cm
Overall height: 95-105cm
Chrome plated foot ring
Adjustable seat and backrest
Construction: chrome plated metal, metal five star base with 5 silicone casters
Separate seat and back in black polyurethane.
	
	
	

	SP1.1
	Visitor chair
Medium backrest cantilever chair
Seat and backrest size approx.: 45x45cm
Construction: chrome plated metal, of straight lines, cantilever, with armrests
Seat and back: upholstered, covered in green (RAL 6018) textile
Stackable
	
	
	

	SP1.2
	Visitor chair
Medium backrest cantilever chair
Seat and backrest size approx.: 45x45cm
Construction: chrome plated metal, of straight lines, cantilever, with armrests
Seat and back: upholstered, covered in green (RAL 9005) textile
Stackable
	
	
	

	SP2
	Visitor chair
One-piece seat and back, constructed from anatomically shaped plywood
Legs: chrome plated metal sledge base
Replaceable PVC glides allow the chair to move across the floors, leaving no marks
Stackable
	
	
	

	SP3.1
	Visitors chair
Spectator seating: theatre-type seating, folding seats, 40x50 cm
Comes with 3 seats in a row with folding writing table
The construction of the chair is made of steel box profiles 60x60x3mm
The legs are mutually connected by horizontal profiles of the same size
All structural components are interconnected by welding
For steel sections are welded rates binding foldable seat and folding table for writing
Seat and back are constructed from anatomically shaped plywood veneered in light walnut
Chairs are in courtrooms on a double floor
Metal construction is over the rates on the floor related to the additional metal substructure which relies the concrete slab
Back-mounted writing table holders, made of the same material as the seat
Dimension and shape as per furniture diagram
	
	
	

	SP3.2
	Visitors chair
Spectator seating: theatre-type seating, folding seats, 40x50 cm
Comes with 3 seats in a row without folding writing table
The construction of the chair is made of steel box profiles 60x60x3mm
The legs are mutually connected by horizontal profiles of the same size
All structural components are interconnected by welding
For steel sections are welded rates binding foldable seat
Seat and back are constructed from anatomically shaped plywood veneered in light walnut
Chairs are in courtrooms on a double floor
Metal construction is over the rates on the floor related to the additional metal substructure which relies the concrete slab
Dimension and shape as per furniture diagram
	
	
	

	SP3.3
	Visitors chair
Spectator seating: theatre-type seating, folding seats, 40x50 cm
Comes with 5 seats in a row with folding writing table
The construction of the chair is made of steel box profiles 60x60x3mm
The legs are mutually connected by horizontal profiles of the same size
All structural components are interconnected by welding
For steel sections are welded rates binding foldable seat and folding table for writing
Seat and back are constructed from anatomically shaped plywood veneered in light walnut
Chairs are in courtrooms on a double floor
Metal construction is over the rates on the floor related to the additional metal substructure which relies the concrete slab
Back-mounted writing table holders, made of the same material as the seat
Dimension and shape as per furniture diagram
	
	
	

	SP3.4
	Visitors chair
Spectator seating: theatre-type seating, folding seats, 40x50 cm
Comes with 5 seats in a row without folding writing table
The construction of the chair is made of steel box profiles 60x60x3mm
The legs are mutually connected by horizontal profiles of the same size
All structural components are interconnected by welding
For steel sections are welded rates binding foldable seat
Seat and back are constructed from anatomically shaped plywood veneered in light walnut
Chairs are in courtrooms on a double floor
Metal construction is over the rates on the floor related to the additional metal substructure which relies the concrete slab
Dimension and shape as per furniture diagram
	
	
	

	SP4.1
	Visitor chair
Bench: cuboid U-shaped 
Legs: chrome plated steel flat
Constructed from metal box sections, plywood lined with composite material cast on top (such as kerrrock, corian or their equivalent) in the thickness of d=5mm, red RAL 3020, 30% sheen
Components of steel frame are welded together, while the U-shaped legs are screwed to the bench frame
Dimension and shape as per furniture diagram
	
	
	

	SP4.2
	Visitor chair
Bench: cuboid U-shaped 
Legs: chrome plated steel flat
Constructed from metal box sections, plywood lined with composite material cast on top (such as kerrrock, corian or their equivalent) in the thickness of d=5mm, orange RAL 1003, 30% sheen
Components of steel frame are welded together, while the U-shaped legs are screwed to the bench frame
Dimension and shape as per furniture diagram
	
	
	

	SP4.3
	Visitor chair
Bench: cuboid
Legs: chrome plated steel flat
Constructed from metal box sections, plywood lined with composite material cast on top (such as kerrrock, corian or their equivalent) in the thickness of d=5mm, orange RAL 1003, 30% sheen
Components of steel frame are welded together, while the U-shaped legs are screwed to the bench frame
Dimension and shape as per furniture diagram
	
	
	

	SP5.1
	Visitor chair
Irregular prism bench
Constructed from metal box sections, plywood lined with composite material cast on top (such as kerrrock, corian or their equivalent) in the thickness of d=5mm, white and red - RAL 9010 and 3001, 30% sheen
Components of steel frame are welded together, while the plywood is screwed to the bench frame
Dimension and shape as per furniture diagram
	
	
	

	SP5.2
	Visitor chair
Irregular prism bench
Constructed from metal box sections, plywood lined with composite material cast on top (such as kerrrock, corian or their equivalent) in the thickness of d=5mm, white and red - RAL 9010 and 3001, 30% sheen
Components of steel frame are welded together, while the plywood is screwed to the bench frame
Dimension and shape as per furniture diagram
	
	
	

	SP5.3
	Visitor chair
Irregular prism bench
Constructed from metal box sections, plywood lined with composite material cast on top (such as kerrrock, corian or their equivalent) in the thickness of d=5mm, white RAL 9010, 30% sheen
Components of steel frame are welded together, while the plywood is screwed to the bench frame
Dimension and shape as per furniture diagram
	
	
	

	SP6
	Visitor chair
One-piece seat and back injection moulded polypropylene (PP)
Solid beech legs
Legs are screwed to the seat
Legs end with plastic caps
White colour
Chair size approx.:  50x50x75 cm (WxDxH)
Seat height: 45 cm.
	
	
	

	F1
	Armchair
Club chair, leather, chrome metal frame
Armchair has a chrome steel outer frame and a wood inner frame
Seat and back cushions are made of foam padding, upholstered with leather on the face side

On the reverse and on the sides there is e-leather.
Legs end with plastic glides
Black armchair
Chair size approx.: 75x70x70cm (WxDxH)
Seat height: 45cm
	
	
	

	F2
	Armchair
Club chair 2 seats, leather, chrome metal frame
Armchair has a chrome steel outer frame and a wood inner frame
Seat and back cushions are made of foam padding, upholstered with leather on the face side

On the reverse and on the sides there is e-leather
Legs end with plastic glides
Black armchair
Chair size approx.: 130x70x70cm (WxDxH)
Seat height: 45cm
	
	
	

	K1
	Bench
Bench is constructed from metal box sections and veneered MDF
The bench is constructed from 30x30x3mm steel box sections, welded together
Seating is constructed from veneered MDF (veneer - light walnut), finished with polyurethane varnish
Seating is screwed to the frame with wood screws on the bottom side, over flat bars welded to the steel frame
Steel to be painted in RAL colour as per the Contracting Authoritz instructions
Steel sections forming the legs are ended with plastic caps
Dimension and shape as per furniture diagram
	
	
	

	K2.1
	Bench
Bench with backrest is constructed from metal box sections and veneered MDF
The bench is constructed from 30x30x3mm steel box sections, welded together
Seat and back are constructed from veneered MDF (veneer - light walnut), finished with polyurethane varnish
Seat and back are screwed to the frame with wood screws on the bottom and the back side, over flat bars welded to the steel frame.
Steel to be painted in RAL colour as per Contracting Authority instructions
Steel sections forming the legs are ended with plastic caps
Dimension and shape as per furniture diagram
	
	
	

	K2.2
	Bench
Bench with backrest is constructed from metal box sections and veneered MDF
The bench is constructed from 30x30x3mm steel box sections, welded together
Seat and back are constructed from veneered MDF (veneer - light walnut), finished with polyurethane varnish
Seat and back are screwed to the frame with wood screws on the bottom and the back side, over flat bars welded to the steel frame.
Steel to be painted in RAL colour as per Contracting Authority instructions
Steel sections forming the legs are ended with plastic caps
Dimension and shape as per furniture diagram
	
	
	

	RS1.1
	Working table
Desk is constructed from double MFC in total thickness of 36mm
Chipboard panels are melamine faced in light walnut.
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels
The desk will have 3 MDF monitor stands, polyurethane painted RAL 7021, fixed to the desk over a steel triangle bracket. The panel is screwed to the bracket with wood screws, and the bracket itself is wood screwed to the desk. Metal bracket is painted RAL 7021
The desktop will have a metal grommet on the wire hole
Desk side panels rest on the floor over adjustable concealed caps
Dimension and shape as per furniture diagram
	
	
	


Working table


Desk is constructed from double MFC in total thickness of 36mm




Metal bracket is painted RAL 7021


The desktop will have a metal grommet on the wire hole


Desk side panels rest on the floor over adjustable concealed caps

	Dimension and shape as per furniture diagram
	
	
	
	


Working table


Desk is constructed from double MFC in total thickness of  36mm


Chipboard panels are melamine faced in light walnut


Back panel is constructed from 18mm thick MFC in RAL 7021


All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels


The desktop will have  a metal grommet on the wire hole


	Dimension and shape as per furniture diagram
	
	
	
	

	RS3.1
	Working table
Desk is constructed from double MFC in total thickness of  36mm
Chipboard panels are melamine faced in light walnut
Back panel is constructed from 18mm thick MFC in RAL 7021
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels
The desktop will have  a metal grommet on the wire hole
Desk side panels rest on the floor over adjustable concealed caps
Dimension and shape as per furniture diagram
	
	
	

	RS3.2
	Working table
Desk is constructed from double MFC in total thickness of  36mm
Chipboard panels are melamine faced in light walnut
Back panel is constructed from 18mm thick MFC in RAL 7021
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels
The desktop will have  a metal grommet on the wire hole
Desk side panels rest on the floor over adjustable concealed caps
Dimension and shape as per furniture diagram
	
	
	


Working table



L-shaped desk, 160/80/75 cm, is constructed from double MFC in total thickness of 36mm


Chipboard panels are melamine faced in light walnut


Back panel is constructed from 18mm thick MFC in light walnut


All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels


The desktop will have a metal grommet on the wire hole


Drawer


It consists of a set of drawers, computer tower compartment and open shelving on the side


The 3 drawers rest on metal box drawer slides and are centrally lockable


White drawer pull handles extend across the entire width of the drawers


The entire work station rests on the floor over adjustable concealed caps

	Dimension and shape as per furniture diagram
	
	
	
	

	RS4*
	Working table
Work station consists of two units - a desktop and a drawer (and tower) unit on left side. The drawer unit and the desktop are connected between each other to form a single station
Desktop
L-shaped desk, 160/80/75 cm, is constructed from double MFC in total thickness of 36mm
Chipboard panels are melamine faced in light walnut
Back panel is constructed from 18mm thick MFC in light walnut
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels
The desktop will have a metal grommet on the wire hole
Drawer
The 80/100/60 cm drawer unit supporting the desk on one side is constructed from PU varnished white (RAL 9010) MDF
It consists of a set of drawers, computer tower compartment and open shelving on the side
The 3 drawers rest on metal box drawer slides and are centrally lockable
White drawer pull handles extend across the entire width of the drawers
The entire work station rests on the floor over adjustable concealed caps
Dimension and shape as per furniture diagram
	
	
	


Working table



Chipboard panels are melamine faced in white (RAL 9010) and the edges are covered with white edging tape, the design of which is identical to that of the panels


On one side there will be a L-shaped computer tower bracket


The desktop will have a metal grommet on the wire hole


The drawer unit needs to be constructed as fully removable and mobile


It consists of a set of metal drawers with interlock/anti-tilt system and a top plastic pencil drawer


Grey drawer pull handles extend across the entire width of the drawers


Stainless steel lock


The entire work station rests on the floor over adjustable concealed caps

	Dimension and shape as per furniture diagram
	
	
	
	


Desk is constructed from 25mm thick MFC, abrasion resistant and of antireflective properties


Chipboard panels are melamine faced in white (RAL 9010) and the edges are covered with white edging tape, the design of which is identical to that of the panels



The entire desk rests on the floor over adjustable concealed caps

	Dimension and shape as per furniture diagram
	
	
	
	


Working table



Chipboard panels are melamine faced in white (RAL 7004), and the edges are covered with ABS edging tape, the colour of which is identical to that of the panels 


Dimension and shape as per furniture diagram 

	
	
	
	
	

	RS10
	Working table
Desk is constructed from 36 mm thick double MFC panels
Chipboard panels are melamine faced in light walnut. Back panel is constructed from 18mm thick MFC in RAL 7021
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels 
The desktop will have a metal grommet on the wire hole
Desk side panels rest on the floor over adjustable concealed caps
Dimension and shape as per furniture diagram
	
	
	

	PS1.1
	Visitors table
Conference table is constructed from the table top and the legs
Table top is constructed from 36 mm thick double MFC
Chipboard panels are melamine faced in light walnut 
Legs and the central panels box are constructed from 19mm thick MDF, polyurethane varnished in RAL 7021 
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels
The table top will also have a retractable cable management box with power and telecoms outlets as per the Contracting Authority instructions
Table legs rest on the floor over adjustable concealed caps.
Dimension and shape as per furniture diagram
	
	
	

	PS1.2
	Visitors table
Conference table is constructed from the table top and the legs
Table top is constructed from 36 mm thick double MFC
Chipboard panels are melamine faced in light walnut 
Legs and the central panels box are constructed from 19mm thick MDF, polyurethane varnished in RAL 7021 
All edges will be covered with d=2mm thick edging tape, the design of which is identical to that of the panels
The table top will also have a retractable cable management box with power and telecoms outlets as per the Contracting Authority instructions
Table legs rest on the floor over adjustable concealed caps.
Dimension and shape as per furniture diagram
	
	
	

	PS2
	 Visitor table
Club table has steel chromed legs
Desktop from tempered glass 10mm thickness, black colour and fastened to the desk
Desk dimensions: 60x40x45 cm (WxDxH) 
	
	
	

	PS3
	Visitors table
The desk consists of two elements, П element in white colour and Plexiglas mask in orange colour
П element is made from metal substructure covered with MDF painted with PU white colour RAL 9010 
Sides are connected with stainless steel box profiles
From two opposite sides orange Plexiglas slabs are placed, RAL 9003 which are connected with timber and metal work surface structure through stainless steel screws
Desk legs rely to the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	PS4
	Reception desk
Reception desk will be from MFC, 25mm thickness with melamine faced finish
Sides in light walnut, and top and bottom in black RAL 7021
One of its sides; that is, the inner side will be in form of open shelving, which will also be black
All connections between sides are to be concealed The countertop relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	PS5.1
	Visitors table
Mould-injected polypropylene desktop
Legs are made from beech wood
The desktop and legs are connected with screws Plastic caps on leg ends
Desk size: 70x70x70 cm (WxLxH)
	
	
	

	PS5.2
	Visitors table
Mould-injected polypropylene desktop
Legs are made from beech wood
The desktop and legs are connected with screws Plastic caps on leg ends
Desk size: 70x140x70 cm (WxLxH)
	
	
	

	NS1
	Visitor table
Witness stand is made from MFC slab, 18mm thickness
Slab finishing is melamine foil in the light walnut
All edges are edged with ABS tape, thickness d=2mm, same design as the one for slabs
On the desk there are cups for displays made from MDF painted with polyurethane paint in colour RAL 7021, which is fastened to the desk through steel triangular support

The slab is connected to the support with wood screws and the support is connected with wood screws to the desk

Metal support is painted in RAL7021
On desk work surface install a metal decorative ring for cable insertion
Desk legs rely on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	P2.1
	Open shelf cabinet
Dimension: 80/30/160cm (L/W/H)
4 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal sides with filling
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.2
	Open shelf cabinet
Dimension: 90/30/160cm (L/W/H)
4 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.3
	Open shelf cabinet
Dimension: 100/30/160cm (L/W/H)
4 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.4
	Open shelf cabinet
Dimension: 110/30/160cm (L/W/H)
4 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.5
	Open shelf cabinet
Dimension: 120/30/160cm (L/W/H)
4 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.6
	Open shelf cabinet
Dimension: 90/30/230cm (L/W/H)
6 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.7
	Open shelf cabinet
Dimension: 100/30/230cm (L/W/H)
6 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.8
	Open shelf cabinet
Dimension: 110/30/230cm (L/W/H)
6 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P2.9
	Open shelf cabinet
Dimension: 120/30/230cm (L/W/H)
6 metal height adjustable shelves
Loading capacity approx.: 100kg
Metal full sides
Bracing for shelving stability
Protection with dry epoxy coating in the light grey colour
Screw-less installation system
	
	
	

	P3
	Open shelf cabinet
Storage racks are for storage of boxed goods
The main supporting poles are perforated along their whole length
Bracing for rack stability
Adjustable shelf-to-shelf height at each 50 mm
6 shelves
Rack installation by screwing
Shelves are made from steel sheet metal
All elements are protected by modern plasticizing method
Certificates
Loading capacity: 100kg/shelf
Dimension:  90x60x200 cm (WxDxH)
	
	
	

	P4.1
	Open shelf cabinet
Shelf for objects is made from MFC, 25 mm thickness, improved with melamine 25 mm thick MFC, melamine faced abrasion resistant and of antireflective properties, in white colour RAL 9010, edged with ABS tape, d=2mm in the colour matching the sides
Shelf back is also made from MFC, 10mm thickness, in white colour, RAL 9010
Shelf supports are metal with metal spikes and Euro screw – for connection with the sides
The shelf relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	P5.1
	Open shelf cabinet
Shelf for objects is made from MFC, 25 mm thickness, improved with melamine 25 mm thick MFC, melamine faced abrasion resistant and of antireflective properties, in white colour RAL 9010, edged with ABS tape, d=2mm in the colour matching the sides
Shelf back is also made from MFC, 10mm thickness, in white colour, RAL 9010
Shelf supports are metal with metal spikes and Euro screw – for connection with the sides
The shelf relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	P5.2
	Open shelf cabinet
Shelf for objects is made from MFC, 25 mm thickness, improved with melamine 25 mm thick MFC, melamine faced abrasion resistant and of antireflective properties, in white colour RAL 9010, edged with ABS tape, d=2mm in the colour matching the sides
Shelf back is also made from MFC, 10mm thickness, in white colour, RAL 9010
Shelf supports are metal with metal spikes and Euro screw – for connection with the sides
The shelf relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	P5.3
	Open shelf cabinet
Shelf for objects is made from MFC, 25 mm thickness, improved with melamine 25 mm thick MFC, melamine faced abrasion resistant and of antireflective properties, in white colour RAL 9010, edged with ABS tape, d=2mm in the colour matching the sides
Shelf back is also made from MFC, 10mm thickness, in white colour, RAL 9010
Shelf supports are metal with metal spikes and Euro screw – for connection with the sides
The shelf relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	P6
	Open shelf cabinet
Shelf for objects is made from MFC, 25 mm thickness, improved with melamine 25 mm thick MFC, melamine faced abrasion resistant and of antireflective properties, in white colour RAL 9010, edged with ABS tape, d=2mm in the colour matching the sides
Shelf back is also made from MFC, 10mm thickness, in white colour, RAL 9010
Shelf supports are metal with metal spikes and Euro screw – for connection with the sides
The shelf relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	

	P7
	Open shelf cabinet
Shelf for objects is made from MFC, 25 mm thickness, melamine faced, abrasion resistant and of antireflective properties, in white colour RAL 9010, edged with ABS tape, d=2mm in the colour matching the sides
Shelf back is also made from MFC, 10mm thickness, in white colour, RAL 7021
Shelf supports are metal with metal spikes and Euro screw – for connection with the sides
The shelf relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	


Cabinet


Cabinet consists of two parts, wardrobe and part for files




All doors open through a push mechanism


Stainless steel lock


Central part of the wardrobe is occupied by a hanging mechanism, hanger rood and a shelf, extending cross-wise


On cabinet door post cabinet number in RAL 7021 in the required laminated pocket as specified in the furniture diagram and as per the Contracting Authority instruction


The cabinet relies on the floor over concealed adjustable desk cups

	Dimension and shape as per furniture diagram
	
	
	
	


Cabinet


Cabinet consists of two parts, both for files


Body is made from MFC, d=18 mm, back 10 mm and front side also from MFC d=18 mm, melamine faced and edged with ABS tape in colour RAL 9010


Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides


All doors open through a push mechanism


Central part of the wardrobe is occupied by a hanging mechanism, hanger rood and a shelf, extending cross-wise


On cabinet door post cabinet number in RAL 7021 in the required laminated pocket as specified in the furniture diagram and as per the Contracting Authority instruction


	Dimension and shape as per furniture diagram
	
	
	
	


Cabinet


Cabinets are constructed in a row and consist of two parts


Height of lower part 210 cm and higher cabinet part, height 55cm with pivot door


Cabinet units are connected between each other with a RAL 7021 rail, which is in front of the door sliders, and which at the same time serves to support the metal steps used to access higher parts in the cabinet


Body 18mm, back 10mm and front 18mm are made from MFC, melamine faced and edged with ABS tape in white colour RAL 9010


Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides


Hinges are type BLUM or equivalent, certified for 100000 openings


All pivot doors open through a push mechanism


On top door post cabinet number in RAL 7021 in the required laminated pocket as specified in the furniture diagram, and make sure to mark the door placing the number in laminated white pocket as per the Contracting Authority instructions


Cabinet relies on the floor over concealed adjustable cabinet cups

	Dimension and shape as per furniture diagram
	
	
	
	

	PL2.2
	Cabinet
Cabinets are constructed in a row and consist of two parts
Height of lower part 210 cm with sliding door, and higher cabinet part, 55cm high with pivot door Cabinet units are connected between each other with a RAL 7021 rail, which is in front of the door sliders, and which at the same time serves to support the metal steps used to access higher parts in the cabinet
Body 18mm, back 10mm and front 18mm cabinet made from MFC, melamine faced and edged with ABS tape in white colour RAL 9010
Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides
Hinges are type BLUM or equivalent, certified for 100000 openings
All pivot doors open through a push mechanism
Equip the sliding doors fully with sliding mechanism
Stainless steel lock
On pivot door post cabinet number in RAL 7021 in the required laminated pocket as specified in the furniture diagram, and make sure to mark the door placing the number in laminated white pocket as per the Contracting Authority instructions
Cabinet relies on the floor over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	

	PL3
	Cabinet
The cabinet consists of 2 parts, both for files
Body is made from MFC, d=18 mm, back 10 mm and front side also from MFC d=18 mm, melamine faced and edged with ABS tape in colour RAL 9010 
Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides
Hinges are type BLUM or equivalent, certified for 100000 openings
All doors open through a push mechanism
Stainless steel lock
Central part of the wardrobe is occupied by a hanging mechanism, hanger rood and a shelf, extending cross-wise
On cabinet door post cabinet number in RAL 7021 in the required laminated pocket as specified in the furniture diagram and as per the Contracting Authority instruction
The cabinet relies on the floor over concealed adjustable desk cups
Dimension and shape as per furniture diagram
	
	
	


Wall cabinet


Wall-hung cabinet above the desks


Body is made from MFC, d=18 mm, back 10 mm and front side also from MFC d=18 mm, melamine faced and edged with ABS tape in colour RAL 9010


Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides


Hinges are type BLUM or equivalent, certified for 100000 openings


All doors open through a push mechanism



	On cabinet door post cabinet number in RAL 7021 in the required laminated pocket as specified in the furniture diagram
Dimension and shape as per furniture diagram
	
	
	
	


Cabinet


Cabinet consists of two parts both for files


Body is made from MFC, d=18 mm, back 10 mm and front side also from MFC d=18 mm, melamine faced and edged with ABS tape in light walnut


Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides


Hinges are type BLUM or equivalent, certified for 100000 openings


All doors open through a push mechanism. Stainless steel lock


	Dimension and shape as per furniture diagram
	
	
	
	

	PL5.2
	Cabinet
Cabinet consists of two parts both for files
Body is made from MFC, d=18 mm, back 10 mm and front side also from MFC d=18 mm, melamine faced and edged with ABS tape in light walnut
Due to larger loads, shelves are made from 25 mm thick MFC and shelf supports are metal with metal spikes and Euro screw – for connection with the sides
Hinges are type BLUM or equivalent, certified for 100000 openings
All doors open through a push mechanism
Stainless steel lock
Cabinet relies on the floor over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	


Cabinet


П-shaped corpus for objects is made from double MFC slabs of total thickness 36mm, upper shelf part MFC plinth, d=18mm, improved with melamine foil and bevelled ABS strap, light walnut design, in colour RAL 7021


Hinges are type BLUM or equivalent, certified for 100000 openings


All doors open through a push mechanism


Cabinet relies on the floor over concealed adjustable cabinet cups

	Dimension and shape as per furniture diagram
	
	
	
	


Cabinet


Cabinet is L-shaped and composed of dual MFC boards of total thickness d=36 mm, bottom part of the cabinet shelf is a MFC skirting d=18mm, melamine faced and ABS edge banded in RAL 7021

One free side is made of 18 mm thick MFC of light walnut colour


Its back is also made of MFC d=10 mm, while its front sides are d=18 mm MFC, melamine faced and ABS edge banded in light walnut colour


Shelves are 25 mm thick MFC due to somewhat bigger load they sustain, of light walnut colour, whereas shelf supports are made of metal and fitted with a metal spike and euro levelling bolts –for connection with cabinet sides


Cabinet hinges are of either BLUM type or equivalent, certified for 100000 times of cabinet opening, certified


Stainless steel lock


The cabinet stands on the floor over concealed adjustable cabinet cups

	Dimension and shape as per furniture diagram
	
	
	
	

	PL6.2*
	Cabinet
Cabinet is L-shaped and composed of dual MFC boards of total thickness d=36 mm, bottom part of the cabinet shelf is a MFC skirting d=18mm, melamine faced and ABS edge banded in RAL 7021
One free side is made of 18 mm thick MFC of light walnut colour. Depending on the position in the area it is either located on the left or right-hand side
Its back is also made of MFC d=10 mm, while its front sides are d=18 mm MFC, melamine faced and ABS edge banded in light walnut colour
Shelves are 25 mm thick MFC due to somewhat bigger load they sustain, of light walnut colour, whereas shelf supports are made of metal and fitted with a metal spike and euro levelling bolts –for connection with cabinet sides
Cabinet hinges are of either BLUM type or equivalent, certified for 100000 times of cabinet opening, certified
All doors open by means of a push mechanism
Stainless steel lock
The cabinet stands on the floor over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	


Cabinet is composed of MFC, 18 mm thick, sides are of light walnut colour, whereas the top is composed of 36 mm thick dual MFC board in RAL 7021

Low part of the cabinet shelf is a MFC skirting d=18mm, melamine faced in RAL 7021

All cabinet elements are ABS edge banded in colour/pattern of the element

Its back is also made of MFC d=10 mm, while its front sides are d=18 mm MFC, melamine faced and ABS edge banded in light walnut colour



All doors open by means of a push mechanism



	Dimension and shape as per furniture diagram
	
	
	
	

	PL7.1
	Cabinet
Cabinet consists of 3 parts - 1 for files, 1 for clothes and 1 open shelf in-between. Cabinet body is made of MFC d=18 m, back d=10 mm, melamine faced and ABS edge banded in light walnut colour
Front sides are composed of MDF painted with polyurethane paint in RAL 9010. Shelves are 25 mm thick MDF due to somewhat bigger load, of light walnut colour, whereas shelf supports are fitted with a metal spike and euro screw-for connection with cabinet sides
Cabinet hinges are of either BLUM type or equivalent, certified for 100000 times of cabinet opening
All doors open by means of a push mechanism
Stainless steel lock
As for the wardrobe section, internal side is composed of cross suspension mechanisms, clothes hanger bar and a shelf
Open shelf is also made of MFC d=18mm, melamine faced and ABS edge banded in light walnut colour
All three elements are interconnected with furniture connection screws
The cabinet stands on the floor and is placed over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	

	PL7.2
	Cabinet
Cabinet consists of 2 parts - 1  for files and  1 open shelf
Cabinet body is made of MFC d=18 m, back d=10 mm, melamine faced and ABS edge banded in light walnut colour
Front sides are composed of MDF painted with polyurethane paint in RAL 9010. Shelves are 25 mm thick MDF due to somewhat bigger load, of light walnut colour, whereas shelf supports are fitted with a metal spike and euro screw-for connection with cabinet sides
Cabinet hinges are of either BLUM type or equivalent, certified for 100000 times of cabinet opening
All doors open by means of a push mechanism
Stainless steel lock
Open shelf is also made of MFC d=18mm, melamine faced and ABS edge banded in light walnut colour
All three elements are interconnected with furniture connection screws
Depending on the position in the area it is either located on the left or right-hand side
The cabinet stands on the floor and is placed over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	

	PL7.3
	Cabinet
Cabinet consists of 3 parts - 2  for files and  1 open shelf in-between
Cabinet body is made of MFC d=18 m, back d=10 mm, melamine faced and ABS edge banded in light walnut colour
Front sides are composed of MDF painted with polyurethane paint in RAL 9010. Shelves are 25 mm thick MDF due to somewhat bigger load, of light walnut colour, whereas shelf supports are fitted with a metal spike and euro screw-for connection with cabinet sides
Cabinet hinges are of either BLUM type or equivalent, certified for 100000 times of cabinet opening
All doors open by means of a push mechanism
Stainless steel lock
Open shelf is also made of MFC d=18mm, melamine faced and ABS edge banded in light walnut colour
All three elements are interconnected with furniture connection screws
The cabinet stands on the floor and is placed over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	


Cabinet


Cabinet body, cabinet doors and a shelf are made of MFC d=18 mm, back MFC d=10 mm, melamine faced and ABS edge banded in RAL 9010. Shelf is firmly attached


Cabinet hinges are of either BLUM type or equivalent, certified for 100000 times of cabinet opening


All doors open by means of a push mechanism


Stainless steel lock




	Dimension and shape as per furniture diagram
	
	
	
	

	PL9
	Cabinet
Cabinet body and cabinet doors are made of MFC d=18 mm, back MFC d=10 mm, melamine faced and ABS edge banded of RAL 7004 colour
Shelves are made of MFC d=25mm of RAL 7004
Cabinet hinges are of  either BLUM type or equivalent, certified for 100000 times of cabinet opening
All doors open by key
Stainless steel lock
The cabinet stands on the floor and is placed over concealed adjustable cabinet cups
Dimension and shape as per furniture diagram
	
	
	

	PL10
	Cabinet
Metal janitor storage cabinet 
2 doors, lock and a key
4 adjustable metal shelves
4 adjustable cups
Size: app. 80x40x210 cm (DxWxH)
	
	
	

	SF1
	Weapons storage
Weapon storage cabinet. 
Doors with three-side safety locking system
10 lockers with a lock for weapon/ammunition storage
Wall or floor mounted 
External dimensions: app. 80 x40x210 (DxWxH)
	
	
	

	SF2
	Weapons storage
Weapon storage cabinet is made of MFC d=18 mm , back MFC d=10 mm, melamine faced and ABS edge banded in light walnut colour
Cabinet hinges are of  either BLUM type or equivalent, certified for 100000 times of cabinet opening
All doors open by key
Stainless steel lock
Wall-mounted
Dimension and shape as per furniture diagram
	
	
	


Safety glass doors d=4mm


Cabinet hinges are of  either BLUM type or equivalent, certified for 100000 times of cabinet opening


All doors open by key


Stainless steel lock


Back made of MFC onto which keys hang


Wall-mounted


Dimension and shape as per furniture diagram 

	
	
	
	
	

	CR
	Coat rack
Coat rack, floor standing, RAL 7021
Height: 200cm
8 hooks
	
	
	

	WB
	Wastepaper basket
Mesh waste paper bin, black, volume 20l
	
	
	

	WB
	Waste basket
Stainless steel waste bin
Manually operated
Bag holder ring
Plastic pad placed inside the bin
Material: stainless steel, 
Height: 75 cm
Width: 30 cm
Volume: 50 L
	
	
	

	HL
	Hook ladder
Metal ladder for cabinets in the Registry Office
Rubber protection at the base for stability
Ladder includes two suspension hooks
Height: 200cm
	
	
	

	ZZ1
	Wall protection
MFC protective mask d=18mm, made dual by its rim, therefore its total thickness totals 36mm, melamine faced, resistant to wear, tear and reflection, of light colour walnut pattern, ABS edge banded d=2mm of exactly the same colour as the sides
Mask attached to the wall by means of special elements (elements which force the board to be constantly secured to the wall)
Fixing is performed by screw anchors and mask screws
Positioning and length as per the Contracting Authority instructions
Dimension and shape as per furniture diagram
	
	
	


ANNEX IV : Budget breakdown (Model financial offer) 
Page No 1 / 4
PUBLICATION REFERENCE: 2015/S 193-348973
NAME OF TENDERER: [……………………………]

	A
	B
	C
	D
	E

	Item number
	Quantity
	specifications offered (incl brand/model)
	Unit costs with delivery DAP

<place of acceptance>

<EUROS>
	total

<EUROS>

	S1
	19
	Working chair 
	
	

	S2
	63
	Working chair 
	
	

	S3
	139
	Working chair 
	
	

	S4.1
	333
	Working chair 
	
	

	S4.2
	36
	Working chair 
	
	

	S4.3
	42
	Working chair 
	
	

	S5
	3
	Working chair 
	
	

	SP1.1
	251
	Visitor chair 
	
	

	SP1.2
	280
	Visitor chair 
	
	

	SP2
	41
	Visitor chair 
	
	

	SP3.1
	3
	Visitor chair 
	
	

	SP3.2
	11
	Visitor chair 
	
	

	SP3.3
	2
	Visitor chair 
	
	

	SP3.4
	1
	Visitor chair 
	
	

	SP4.1
	9
	Visitor chair 
	
	

	SP4.2
	1
	Visitor chair 
	
	

	SP4.3
	1
	Visitor chair 
	
	

	SP5.1
	5
	Visitor chair 
	
	

	SP5.2
	5
	Visitor chair 
	
	

	SP5.3
	6
	Visitor chair 
	
	

	SP6
	48
	Visitor chair 
	
	

	F1
	14
	Armchair 
	
	

	F2
	16
	Armchair 
	
	

	K1
	10
	Bench
	
	

	K2.1
	2
	Bench
	
	

	K2.2
	15
	Bench
	
	

	RS1.1
	16
	Working table
	
	

	RS1.2
	3
	Working table
	
	

	RS2
	39
	Working table
	
	

	RS3.1
	1
	Working table
	
	

	RS3.2
	12
	Working table
	
	

	RS4
	123
	Working table
	
	

	RS4*
	115
	Working table
	
	

	RS5
	277
	Working table
	
	

	RS6
	14
	Working table
	
	

	RS9
	1
	Working table
	
	

	RS10
	20
	Working table
	
	

	PS1.1
	16
	Visitor table
	
	

	PS1.2
	7
	Visitor table
	
	

	PS2
	16
	Visitor table
	
	

	PS3
	2
	Visitor table
	
	

	PS4
	1
	Reception desk
	
	

	PS5.1
	6
	Visitor table
	
	

	PS5.2
	9
	Visitor table
	
	

	NS1
	7
	Visitor table
	
	

	P2.1
	5
	Open shelf cabinet
	
	

	P2.2
	47
	Open shelf cabinet
	
	

	P2.3
	61
	Open shelf cabinet
	
	

	P2.4
	25
	Open shelf cabinet
	
	

	P2.5
	8
	Open shelf cabinet
	
	

	P2.6
	5
	Open shelf cabinet
	
	

	P2.7
	157
	Open shelf cabinet
	
	

	P2.8
	101
	Open shelf cabinet
	
	

	P2.9
	15
	Open shelf cabinet
	
	

	P3
	61
	Open shelf cabinet
	
	

	P4.1
	25
	Open shelf cabinet
	
	

	P5.1
	132
	Open shelf cabinet
	
	

	P5.2
	5
	Open shelf cabinet
	
	

	P5.3
	21
	Open shelf cabinet
	
	

	P6
	12
	Open shelf cabinet
	
	

	P7
	19
	Open shelf cabinet
	
	

	PL1.1
	86
	Cabinet
	
	

	PL1.2
	157
	Cabinet
	
	

	PL2.1
	46
	Cabinet
	
	

	PL2.2
	180
	Cabinet
	
	

	PL3
	66
	Cabinet
	
	

	PL4
	51
	Wall cabinet
	
	

	PL5.1
	16
	Cabinet
	
	

	PL5.2
	6
	Cabinet
	
	

	PL6.1
	3
	Cabinet
	
	

	PL6.2
	10
	Cabinet
	
	

	PL6.2*
	10
	Cabinet
	
	

	PL6.3
	28
	Cabinet
	
	

	PL7.1
	281
	Cabinet
	
	

	PL7.2
	160
	Cabinet
	
	

	PL7.3
	145
	Cabinet
	
	

	PL8
	49
	Cabinet
	
	

	PL9
	2
	Cabinet
	
	

	PL10
	8
	Cabinet
	
	

	SF1
	2
	Weapons storage
	
	

	SF2
	2
	Weapons storage
	
	

	SF3
	5
	Key cabinet
	
	

	CR
	198
	Coat stand
	
	

	WB
	624
	Wastepaper basket
	
	

	WB
	23
	Waste basket
	
	

	HL
	17
	Hook ladder
	
	

	ZZ1
	860.5
	Wall protection
	
	

	
	
	 
	Total
	

	
	
	
	[Total cost]
[Total cost]
	


ANNEX V: MODEL PERFORMANCE GUARANTEE

To be completed on paper bearing the letterhead of the financial institution 

For the attention of

Ministry of Justice

Nemanjina 22-26

11000 Belgrade

Republic of Serbia

refered to below as the “Contracting Authority”
Subject: Guarantee No <insert number>

Performance Guarantee for the full and proper execution of contract “Supply of Furniture “, Contract number 401-00-01499/2015-18 (please quote number and title in all correspondence)
We the undersigned, <name and address of financial institution>, hereby irrevocably declare that we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of <amount of the performance guarantee>, representing the performance guarantee mentioned in Article 11 of the Special Conditions of the contract “Supply of Furniture”, Contract number 401-00-01499/2015-18 concluded between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor has failed to perform its contractual obligations fully and properly. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our obligation under this guarantee. We waive the right to be informed of any change, addition or amendment to the Contract.

We note that the guarantee will be released within 60 days of the issue of the final acceptance certificate (except for such part as may be specified in the Special Conditions in respect of after sales service). [and in any case at the latest on (at the expiry of 18 months after the period of implementation of the tasks)]
.
The law applicable to this guarantee shall be that of the country in which the financial institution issuing the guarantee is established. Any dispute arising out of or in connection with this guarantee shall be referred to the courts of the country in which the financial institution issuing the guarantee is established.

This guarantee shall enter into force and take effect upon its signature. 

Name: ……………………………Position: …………………


 Signature: ……………..
Date: <Date>
ANNEX V: PRE-FINANCING GUARANTEE FORM

To be completed on paper bearing the letterhead of the financial institution 

For the attention of

Ministry of Justice

Nemanjina 22-26

11000 Belgrade

Republic of Serbia

refered to below as the “Contracting Authority”
Subject: Guarantee No <insert number>
Financing Guarantee for the repayment of pre-financing payable under contract “Supply of Furniture “, Contract number 401-00-01499/2015-18 (please quote number and title in all correspondence)

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of <indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in Article 26.1 of the Special Conditions of the contract “Supply of Furniture”, Contract number 401-00-01499/2015-18 concluded between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor has not repaid the pre-financing on request or that the Contract has been terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our obligation under this guarantee. We waive the right to be informed of any change, addition or amendment of the Contract. 

We note that the guarantee will be released 30 days at the latest after the provisional acceptance of the goods [and in any case at the latest on (at the expiry of 18 months after the period of implementation of the tasks)]
.
The law applicable to this guarantee shall be that of the country in which the financial institution issuing the guarantee is established. Any dispute arising out of or in connection with this guarantee shall be referred to the courts of the country in which the financial institution issuing the guarantee is established>].
The guarantee will enter into force and take effect on receipt of the pre-financing payment in the account designated by the Contractor to receive payments.

Name: …………………………… Position: …………………

Signature
: ……………..
Date: <Date>
ADMINISTRATIVE COMPLIANCE GRID

	Contract title :
	Procurement of  Furniture for Building in 15 Kataniceva street, belgrade
	Publication reference :
	2015/S 193-348973  


	Tender envelope number 
	Name of Tenderer
	Is tenderer (consortium) nationality
 eligible?

(Y/N)
	Is documentation complete?

(Y/N)
	Is language as required? 

(Y/N)
	Is tender submission form complete?

(Y/N)
	Is tenderer's declaration signed (by all consortium members if a consortium)? (Yes/No/ Not Applicable)
	Other administrative requirements of the tender dossier?

(Yes/No/Not applicable)
	Overall decision?

(Accept / Reject)

	1
	
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	
	

	4
	
	
	
	
	
	
	
	

	5
	
	
	
	
	
	
	
	

	6
	
	
	
	
	
	
	
	


	Chairperson's name
	

	Chairperson's signature
	

	Date
	


D. TENDER FORM FOR A SUPPLY CONTRACT

Publication reference: 2015/S 193-348973
Title of contract: Procurement of Furniture for Building in 15 Kataniceva street, Belgrade
<Place and date>

Ministry of Justice, Nemanjina 22-26, 11000 Belgrade, Republic of Serbia 
One signed form must be supplied (for each lot, if the tender procedure is divided into lots), together with the number of copies specified in the Instruction to Tenderers. The form must include a signed declaration using the annexed format from each legal entity making the application. Any additional documentation (brochure, letter, etc.) sent with the form will not be taken into consideration. Applications being submitted by a consortium (i.e. either a permanent, legally-established grouping or a grouping which has been constituted informally for a specific tender procedure) must follow the instructions applicable to the consortium leader and its members. The attachments to this submission form (i.e. declarations, statements, proofs) may be in original or copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon request. For economical and ecological reasons, we strongly recommend that you submit your files on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-outs as much as possible.

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the contracting authority that it will have at its disposal the resources necessary for performance of the contract, for example by producing an undertaking on the part of those entities to place those resources at its disposal. Such entities, for instance the parent company of the economic operator, must respect the same rules of eligibility and notably that of nationality, as the economic operator.

1
SUBMITTED BY

	
	Name(s) of tenderer(s)
	Nationality


	Leader

	
	

	Member 
	
	

	Etc … 
	
	


2
CONTACT PERSON (for this tender)

	Name
	

	Address
	

	Telephone
	

	Fax
	

	E-mail
	


3
ECONOMIC AND FINANCIAL CAPACITY

Please complete the following table of financial data
 based on your annual accounts and your latest projections. If annual accounts are not yet available for this year or last year, please provide your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an explanation of the change must be provided as a footnote to the table). Any clarification or explanation which is judged necessary may also be provided.

	Financial data
	2012

€
	2013
€
	2014
€
	Average
 
€
	This year
€

	Annual turnover
 , excluding this contract
	
	
	
	
	

	Current Assets
 
	
	
	
	
	

	Current Liabilities
 
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


4
STAFF RESOURCES

Please provide the following personnel statistics for the current year and the two previous years.

	Average manpower
	Year before last
	Last year
	This year

	
	Overall
	Total for fields related to this contract 

	Overall
	Total for fields related to this contract 11
	Overall
	Total for fields related to this contract 11

	Permanent staff 

	
	
	
	
	
	

	Other staff 

	
	
	
	
	
	

	Total
	
	
	
	
	
	

	Permanent staff as a proportion of total staff (%)
	%
	%
	%
	%
	%
	%


5
FIELDS OF SPECIALISATION

Please use the table below to indicate the specialisms relevant to this contract of each legal entity making this tender, by using the names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick (() in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]

	
	Leader
	Member 2
	Member 3
	Etc …

	Relevant specialism 1
	
	
	
	

	Relevant specialism 2
	
	
	
	

	Etc …

	
	
	
	


6
EXPERIENCE

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past years 2012,2013,2014 and 2015
 by the legal entity or entities making this tender. The number of references to be provided must not exceed 15 for the entire tender

	Ref # (maximum 15)
	Project title
	…

	Name of legal entity
	Country
	Overall supply value (EUR)

	Proportion supplied by legal entity (%)
	No of staff provided
	Name of client
	Origin of funding
	Dates 
	Name of members if any

	…
	…
	…
	…
	…
	…
	…
	…
	…

	Detailed description of supply
	Related services provided

	…
	…

	
	


7
TENDERER’S DECLARATION(S)

As part of their tender, each legal entity identified under point 1 of this form, including every consortium member, must submit a signed declaration using this format. The declaration may be in original or in copy. If copies are submitted the originals must be dispatched to the Contracting Authority upon request.

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

1
We have examined and accept in full the content of the dossier for invitation to tender no. 2015/S 193-348973 October 6, 2015. We hereby accept its provisions in their entirety, without reservation or restriction.

2
We offer to deliver, in accordance with the terms of the tender dossier and the conditions and time limits laid down, without reserve or restriction:

Lot 1: [description of supplies with indication of quantities and origin]
Lot 2: [description of supplies with indication of quantities and origin]
Etc.

3
The price of our tender excluding spare parts and consumables, if applicable [excluding the discounts described under point 4] is:

Lot 1: [……………………………………………..]

Lot 2: [……………………………………………..]

Lot 3: [……………………………………………..]

4
We will grant a discount of [%], or […………..] [in the event of our being awarded Lot … and Lot … ………].

5
This tender is valid for a period of 90 days from the final date for submission of tenders.

6 
If our tender is accepted, we undertake to provide a performance guarantee as required by Article 11 of the Special Conditions.

7
Our firm/company [and our subcontractors] has/have the following nationality:

<……………………………………………………………………>

8
We are making this tender in our own right [as member in the consortium led by < name of the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in any other form. [We confirm, as a member in the consortium, that all members are jointly and severally liable by law for the execution of the contract, that the lead member is authorised to bind, and receive instructions for and on behalf of, each member, that the execution of the contract, including payments, is the responsibility of the lead member, and that all members in the joint venture/consortium are bound to remain in the joint venture/consortium for the entire period of the contract’s execution].

9
We are not in any of the situations excluding us from participating in contracts which are listed in section 2.3.3 of the Practical Guide to contract procedures for EU external actions. In the event that our tender is successful, we undertake, if required, to provide the proof usual under the law of the country in which we are established that we do not fall into these exclusion situations. The date on the evidence or documents provided will be no earlier than 1 year before the date of submission of the tender and, in addition, we will provide a statement that our situation has not altered in the period which has elapsed since the evidence in question was drawn up.

We also undertake, if required, to provide evidence of financial and economic standing and technical and professional capacity according to the selection criteria for this call for tender specified in the contract notice, point 16. The documentary proofs required are listed in Section 2.4.11 of the Practical Guide.

We also understand that if we fail to provide the proof/evidence required, within 15 calendar days after receiving the notification of award, or if the information provided is proved false, the award may be considered null and void.

10
We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in particular, have no conflict of interests or any equivalent relation in that respect with other tenderers or other parties in the tender procedure at the time of the submission of this application.
11
We will inform the Contracting Authority immediately if there is any change in the above circumstances at any stage during the implementation of the tasks. We also fully recognise and accept that any inaccurate or incomplete information deliberately provided in this application may result in our exclusion from this and other contracts funded by the EIB.

12 
We note that the Contracting Authority is not bound to proceed with this invitation to tender and that it reserves the right to award only part of the contract. It will incur no liability towards us should it do so.

13
We fully recognise and accept that we may be excluded from tender procedures and contracts, in accordance with Section 2.3.4 of the Practical Guide to contract procedures for EU external actions, for a maximum period of 5 years from the date on which the infringement is established and up to 10 years in the event of a repeat offence within the 5 years of the above-mentioned date. Furthermore, we acknowledge that, should we make false declarations or commit substantial errors, irregularities or fraud, we will also be subject to financial penalties representing 2 % to 10 % of the total estimated value of the contract being awarded. This rate may be increased to 4 % to 20 % in the event of a repeat offence within 5 years of the first infringement.
14
We are aware that, for the purposes of safeguarding the financial interests of the Communities, our personal data may be transferred to internal audit services, to the European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-Fraud Office.

[* Delete as applicable]

If this declaration is being completed by a consortium member:
The following table contains our financial data as included in the consortium’s tender form. These data are based on our annual audited accounts and our latest projections. Estimated figures (i.e. those not included in annual audited accounts) are given in italics. Figures in all columns have been provided on the same basis to allow a direct, year-on-year comparison to be made <except as explained in the footnote to the table>.

	Financial data
	2 years before last5
€
	Year before last year
€
	Last year


€
	Average6 


€
	This year


€

	Annual turnover 7, excluding this contract
	
	
	
	
	

	Current Assets8 
	
	
	
	
	

	Current Liabilities9 
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


The following table contains our personnel statistics as included in the consortium’s tender form:

	Average manpower
	Previous year
	Last year
	This year

	
	Overall
	Total for fields related to this contract 11
	Overall
	Total for fields related to this contract 11
	Overall
	Total for fields related to this contract 11

	Permanent staff 12
	
	
	
	
	
	

	Other staff 13
	
	
	
	
	
	


Yours faithfully

Name and first name: <[…………………………………………………………………>

Duly authorised to sign this tender on behalf of:

<…………………………………………………………………………………… …>
Place and date: <…………………………………………………………….………….>]

Stamp of the firm/company:

This tender includes the following annexes:

[Numbered list of annexes with titles]

Tender guarantee form

Specimen tender guarantee

< To be completed on paper bearing the letterhead of the financial institution >


For the attention of Ministry of Justice, Nemanjina 22-26, 11000 Belgrade, Republic of Serbia, referred to below as the “Contracting Authority”

<Date>

Title of contract: Supply of Furniture and various office equipment
Identification number: 401-00-01499/2015-18
We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and address> the payment to the Contracting Authority of <amount of the tender guarantee>, this amount representing the guarantee referred to in article 11 of the Contract notice.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in writing as soon as payment has been made.

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender validity period, including any extensions, in accordance with Article 8 of the Instructions to Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]
.

The law applicable to this guarantee shall be that of the Contracting Authority. Any dispute arising out of or in connection with this guarantee shall be referred to the courts of the country of the Contracting Authority.

The guarantee will enter into force and take effect from the submission deadline of the tender.

Name: …………………………… Position: …………………

Signature: ……………..

Date:

�	DAP (Delivered At Place)> — Incoterms 2010 International Chamber of Commerce � HYPERLINK "http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/" �http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/� .


�	Where the contracting party is an individual.


�	Where applicable. For individuals, mention their ID card or passport or equivalent document - number


�	Except where the contracting party is not VAT registered.


�	DAP (Delivered At Place) - Incoterms 2010 International Chamber of Commerce - � HYPERLINK "http://www.iccwbo.org/incoterms/" ��http://www.iccwbo.org/incoterms/�


�	DAP (Delivered At Place)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.


�	This mention has to be inserted only where required, for example where the law applicable to the guarantee imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a guarantee without expiry date.


�	The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed characters.


�	This mention has to be inserted only where required, for example where the law applicable to the guarantee imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a guarantee without expiry date.


�	The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed characters.


� If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible


�	Country in which the legal entity is registered.


�	add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not appear in the data related to the economic, financial and professional capacity. If this tender is being submitted by an individual tenderer, the name of the tenderer should be entered as ‘leader’ (and all other lines should be deleted).


�Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate means.


�	If this application is being submitted by a consortium, the data in the table above must be the sum of the data in the corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form for a supply contract..


�	Last year=last accounting year for entity.


�	Amounts entered in the ‘Average’ column must be the mathematical average of the amounts entered in the three preceding columns of the same row.


�	The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during the year.


�	A balance sheet account/Income statement that represents the value of all assets that are reasonably expected to be converted into cash within one year in the normal course of business. Current assets include cash, accounts receivable, inventory, marketable securities, prepaid expenses and other liquid assets that can be readily converted to cash.  


�	A company's debts or obligations that are due within one year. Current liabilities appear on the company's balance sheet and include short term debt, accounts payable, accrued liabilities and other debts.


�	If this tender is being submitted by a consortium, the data in the table above must be the sum of the data in the corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form for a supply contract.


�	Corresponding to the relevant specialisms identified in point 5 below.


�	Staff directly employed by the Tenderer on a permanent basis (i.e. under indefinite contracts).


�	Other staff not directly employed by the Tenderer on a permanent basis (i.e. under fixed-term contracts).


�	add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual legal entity, the name of the legal entity should be entered as ‘Leader’ (and all other columns should be deleted).


�	In the case of framework contracts (without contractual value), only specific contracts corresponding to assignments implemented under such framework contracts will be considered.


�	Amounts actually paid, without the effect of inflation.











8
118

